




STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

August 16, 2018

ADDENDUM # 1

To: Plan Holders
From: Wes Jamison, P.E. 
Division 14 Project Manager

RE: **Revised ICT 2 to correct times**
Contract ID: DN00611
County: Haywood
Letting Date: August 28, 2018

The above contract has experienced the following revision:

On page **G-5, SP1 G14 A**, revise the **Day and Time Restrictions**, under **Intermediate Contract Time Number 2 And Liquidated Damages** to read as follows:

Hazelwood Elementary School
From one hour before classes begin to start of classes
and
End of classes to one hour after classes end

These revisions do not change bid items or the associated quantities.

Please access ebs addenda files on Bid Express®.

Thank you for your attention to this matter.