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USING 30 MINUTE ROAD CLOSURES,
SYSTEM, WATER FILLED BARRIER, THEN SHIFT TRAFFIC ON -L-

INSTALL PORTABLE SIGNAL

DF18314.2045330] TMP-5

AS SHOWN AND ACTIVATE PORTABLE SIGNAL SYSTEM

USING STANDARD 1101.02 (SHEET 1

OF 19) AS

SQ. FT.) AS SHOWN.

NEEDED, CONSTRUCT TEMPORARY PAVEMENT (AREA = 550

USING STANDARD 1101.02 (SHEET 1 OF 19)
AS NEEDED, STABILIZE EXISTING BRIDGE

MAINTAIN EXISTING PAVEMENT AT

LEAST 17’ RIGHT OF PROPOSED -L-.
[PRIOR TO SHIFTING TRAFFIC TO EXISTING GUARDRAIL USE TEMPORARY SLOPES AS NEEDED
ONE LANE PATTERN] RAIL AND INSTALL TEMPORARY GUARDRAIL (FOR DEMONSTRATION ONLY) TO TIE TO PROPOSED EDGE OF
AS SHOWN. STABILIZE SLOPES AT 2:1 AS THE CHANNEL REALIGNMENT
SEE *NOTE — NECESSARY [PRIOR TO SHIFTING TRAFFIC
TO ONE LANE PATTERN].
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26.9' (RT) 17" (RT) USE TEMPORARY SLOPES AT 2:1

ANGELWOOD LN

CLOSE DRIVEWAY TO TRAFFIC AND

USING 30 MINUTE ROAD CLOSURES

AS NEEDED, CONSTRUCT TEMPORARY
GUARDRAIL PRIOR TO CHANNEL

USING STANDARD 1101.02

REALIGNMENT

AWAY FROM TRAFFIC, CONSTRUCT PROPOSED

SEE HYDRAULIC PLANS AND
EROSION CONTROL FOR
ADDITIONAL INFORMATION

ON THE CHANNEL REALIGNMENT

CHANNEL REALIGNMENT. SEE HYDRAULIC PLANS
FOR ADDITIONAL DETAILS

(SHEET 1 OF 19) AS

NEEDED, CONSTRUCT

TEMPORARY PAVEMENT

AS SHOWN [PRIOR TO
SHIFTING -L- TRAFFIC
TO A ONE LANE PATTERN]

*NOTE: BEGIN WATER-FILLED BARRIER AT
-L- STA 17+68+/- 2.8" (RT)

AND END AT -L- STA 21+66+/- 4'

(RT)

**NOTE: INSTALL TEMPORARY PAVEMENT AS FOLLOWS:
WEST OF ANGLEWOOD LN BRIDGE: -L- STA 21+88+/-

-L- STA 22+03+/- 39.8' (RT). (AREA = 64 SQ.FT.)
EAST OF ANGLEWOOD LN BRIDGE:

(AREA = 192 SQ.FT.)

17.2 (RT) TO

-L- STA 22+15+/- 37.6' (RT)
TO -L- STA 22+18+/- 25.9' (RT) TO -L- STA 22+50+/- 17.0' (RT)
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

MAX FROM THE SHOULDER POINT
OF THE PAVEMENT TO TIE TO
CHANNEL REALIGNMENT FROM

-L- STA 23+25+/- TO 24+00+/ -

AFTER-GHANNEL IS COMPLETE AND WATER HAS BEEN
SHIFTED, USING FLAGGERS AS NEEDED, CONSTRUCT
TEMPORARY PAVEMENT (AREA = 889 SQ. FT.) AND
TEMPORARY 2:1 MAX SLOPES AS SHOWN

TRANSPORTATION
MANAGEMENT PLAN
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