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STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

B-5921

-L- 14+50.00 15+00.00 CL 104.83

-L- 18+20.00 18+70.00 CL 106.10

TOTAL: 210.93

SAY: 220

INCIDENTAL MILLING
1.5", IN SQUARE YARDS

SURVEY LINE STATION STATION
LOCATION

LT/RT
MILLING AREA

Station Station Uncl. Undercut Embank. Borrow Waste

Excav. +%

-L- STA. 14+50.00 -L- STA. 16+23.70 (BEGIN BRIDGE) 138 0 731 593 0

-L- STA. 16+96.30 (END BRIDGE) -L- STA 18+70.00 25 0 325 300 0

SUBTOTALS: 163 0 1,056 893 0

163 0 1,056 893 0

-50 50

PROJECT TOTALS: 113 0 1,056 943 0

Est. 5% To Replace Top Soil on Borrow Pit 47

GRAND TOTALS: 113 0 1,056 991 0

SAY: 150 1,000

Loss Due to Clearing & Grubbing

Note: Earthwork quantities are calculated by the Roadway Design Unit. These earthwork quantities are based in part on subsurface data provided by the 

Geotechnical Engineering Unit.

SUMMARY OF EARTHWORK (IN CUBIC YARDS)

TOTAL:

Note: Approximate quantities only. Unclassified Excavation, Fine Grading, Clearing and Grubbing, and Removal of Existing Pavement will be paid for at the 

contract lump sum price for grading.

GEOTEXTILE FOR SOIL STABILIZATION = 400 CY (CONTINGENCY)

SHALLOW UNDERCUT = 100 CY (CONTINGENCY)

SELECT GRANULAR MATERIAL = 200 CY (CONTINGENCY)

GEOTEXTILE FOR SUBGRADE STABILIZATION = 300 SY (CONTINGENCY)

CLASS IV SUBGRADE STABILIZATION = 200 TONS (CONTINGENCY)

UNDERCUT = 450 CY (CONTINGENCY)

DATE:

DATE:

STRAIGHT

SHOP

CURVED

DOUBLE

FACED

APPROACH

END

TRAILING

END

APPROACH

END

TRAILING

END

APPROACH

END

TRAILING

END Type III B-77 GREU, TL-3 GREU, TL-2 CAT-1 AT-1

Type III 

SC B-77 SC
G NG

-L- 14+97.40 16+16.15 LT 118.75 BRIDGE 4 7 100 2 1 1

-L- 15+37.61 16+31.36 RT 93.75 BRIDGE 3.89 7 75 1.5 1 1

-L- 16+88.09 17+69.34 LT 81.25 BRIDGE 3.61 7 62.5 1.25 1 1

-L- 17+04.63 18+35.88 RT 131.25 BRIDGE 3.5 7 112.5 1.75 1 1

425 4 4

4 @ 18.75' -75

4 @ 25.00' -100

250 4 4

250 4 4

5

COMPUTED BY: FMM 6/26/2024

DIVISION OF HIGHWAYSCHECKED BY: ESM 8/12/2025

STATE OF NORTH CAROLINA
"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL
GUARDRAIL SUMMARY

G = GATING IMPACT ATTENUATOR 

TYPE 350

NG = NON-GATING IMPACT 

ATTENUATOR TYPE 350

SURVEY

LINE
BEG. STA. END STA. LOCATION

LENGTH WARRANT POINT
REMOVE

EXISTING

GUARDRAIL

REMARKS

W ANCHORS
IMPACT

ATTENUATOR

GREU TL-2

SAY

SINGLE

FACED

CONCRETE

BARRIER

REMOVE

EXISTING

GUIDERAIL

ADDITIONAL GUARDRAIL POSTS

PROJECT TOTAL

LESS ANCHOR DEDUCTION

TYPE III

"N"

DIST.

FROM

E.O.L.

TOTAL

SHOUL

WIDTH

FLARE LENGTH

SHEET TOTAL

-L- 15+00.00 16+18.40 CL 239.74

-L- 17+02.20 18+20.00 CL 238.25

TOTAL: 477.99

SAY: 500

MILLING ASPHALT PAVEMENT
1.5", IN SQUARE YARDS

SURVEY LINE STATION STATION
LOCATION

LT/RT
MILLING AREA

SURVEY Station Station LOCATION ASPHALT ASPHALT

LINE LT/RT/CL REMOVAL BREAKUP

-L- 16+13.00 16+41.53 CL 55.35

-L- 16+84.13 17+07.00 CL 41.63

TOTAL:  96.98

SAY:  100

PAVEMENT REMOVAL & BREAKING SUMMARY
IN SQUARE YARDS

Docusign Envelope ID: 0E6A4F89-C9B5-4F95-83F3-1FEF11F51690
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