

SUMMARY OF EARTHWORK
IN CUBIC YARDS

Station	Station	Uncl. Excav.	Embank. +%	Borrow	Waste
-L1- STA. 10+50.00	-L1- STA. 12+15.00	230	6	6	230
PROJECT TOTALS:		230	6	6	230
Waste in Lieu of Borrow					
Replace Topsoil on Borrow Pit (5%)					
GRAND TOTALS:		230	6	6	230
SAY:		230		10	

NOTES:

APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION, BORROW EXCAVATION, FINE GRADING, CLEARING AND GRUBBING, AND REMOVAL OF EXISTING PAVEMENT WILL BE PAID FOR BY THE CONTRACT LUMP SUM PRICE FOR "GRADING".

ALL EARTHWORK QUANTITIES WERE DERIVED FROM ORD QUANTITIES BY NAMED BOUNDARY REPORT(S) AS DESCRIBED IN THE ORD QUICKSTART TRAINING.


PAVEMENT REMOVAL SUMMARY
IN SQUARE YARDS

SURVEY LINE	Station	Station	LOCATION LT/RT/CL	ASPHALT REMOVAL	ASPHALT BREAKUP	CONCRETE REMOVAL	CONCRETE BREAKUP
-L1-	10+50.00	12+15.00	CL	370			
		TOTAL:		370			
		SAY:		370			

DF18314.
2045060

FINAL3B-I

NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HENDERSON COUNTY


HIGHWAY DIVISION 14

PREPARED BY
KCA
KISINGER CAMPO
& ASSOCIATES
NC FIRM LICENSE No: C-1506
301 Fayetteville St.,
Suite 1500
Raleigh, NC 27601
(919) 882-7839

REVISIONS