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NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HENDERSON COUNTY

HIGHWAY DIVISION 14

PREPARED BY

KCA

KISINGER CAMPO
& ASSOCIATES

NC FIRM LICENSE No: C-1506
301 Fayettville St.,
Suite 1500
Raleigh, NC 27601
(919)882-7839

SURVEY Station Station LOCATION ASPHALT ASPHALT CONCRETE | CONCRETE
LINE LT/RT/CL REMOVAL BREAKUP REMOVAL BREAKUP
-L7- 10+40.00 13+15.00 CL 611.11
-L7- 13+64.00 14+35.00 CL 157.78
TOTAL: 768.89
SAY: 770

Station Station Uncl. Embank. Borrow Waste
Excav. +%
-L7- STA. 10+40.00 -L7- STA. 13+15.00 80 267 267 80
-L7- STA. 13+64.00 -L7- STA. 14+35.00 33 14 14 33
-DRWY- STA. 10+11.55 -DRWY- STA. 10+92.00 30 39 39 30
PROJECT TOTALS: 143 320 320 143
Waste in Lieu of Borrow
Replace Topsoil on Borrow Pit (5%)
GRAND TOTALS: 143 320 320 143
SAY: 145 325

NOTES:

APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION, BORROW EXCAVATION, FINE
GRADING, CLEARING AND GRUBBING, AND REMOVAL OF EXISTING PAVEMENT WILL BE PAID
FOR BY THE CONTRACT LUMP SUM PRICE FOR "GRADING".

ALL EARTHWORK QUANTITIES WERE DERIVED FROM ORD QUANTITIES BY NAMED
BOUNDARY REPORT(S) AS DESCRIBED IN THE ORD QUICKSTART TRAINING.
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