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SUMMARY OF EARTHWORK

IN CUBIC YARDS

PAVEMENT REMOVAL SUMMARY

DHdJl4.
2040471

FINAL | sB-3

NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HENDERSON COUNTY

HIGHWAY DIVISION 14

IN SQUARE YARDS
SURVEY Station Station LOCATION ASPHALT ASPHALT CONCRETE | CONCRETE
LINE LT/RT/CL REMOVAL BREAKUP REMOVAL BREAKUP
-L9- 11+35.00 14+00.00 CL 590
TOTAL: 590
SAY: 990

PREPARED BY

KCA

KISINGER CAMPO
& ASSOCIATES

NC FIRM LICENSE No: C-1506
301 Fayettville St.,
Suite 1500
Raleigh, NC 27601
(919)882-7839

Station Station Uncl. Embank. Borrow Waste
Excav. +%
-L9- STA. 11+35.00 -L9- STA. 14+00.00 1174 4 4 1174
PROJECT TOTALS: 1174 4 4 1174
PROJECT TOTALS: 1174 4 4 1174
Waste in Lieu of Borrow
Replace Topsoil on Borrow Pit (5%)
GRAND TOTALS: 1174 0 4 1174
SAY: 1175 5

NOTES:

APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION, BORROW EXCAVATION, FINE
GRADING, CLEARING AND GRUBBING, AND REMOVAL OF EXISTING PAVEMENT WILL BE PAID
FOR BY THE CONTRACT LUMP SUM PRICE FOR "GRADING".

ALL EARTHWORK QUANTITIES WERE DERIVED FROM ORD QUANTITIES BY NAMED
BOUNDARY REPORT(S) AS DESCRIBED IN THE ORD QUICKSTART TRAINING.

REVISTIONS




		2025-07-29T15:51:06-0700
	Digitally verifiable PDF exported from www.docusign.com




