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SUMMARY OF EARTHWORK

IN CUBIC YARDS

PAVEMENT REMOVAL SUMMARY

IN SQUARE YARDS

DHd3l4.
2045087

FINAL | 3B-I0

NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HENDERSON COUNTY

HIGHWAY DIVISION 14

PREPARED BY

KCA

KISINGER CAMPO
& ASSOCIATES

NC FIRM LICENSE No: C-1506
301 Fayettville St.,
Suite 1500
Raleigh, NC 27601
(919)882-7839

SURVEY Station Station LOCATION ASPHALT ASPHALT CONCRETE | CONCRETE
LINE LT/RT/CL REMOVAL BREAKUP REMOVAL BREAKUP
-L10- 11+10.00 12+40.00 CL 288.89

TOTAL: 288.89
SAY: 290

Station Station Uncl. Embank. Borrow Waste
Excav. +%
-L10- STA. 11+10.00 -L10- STA. 12+40.00 335 3 3 335
PROJECT TOTALS:
PROJECT TOTALS: 335 3 3 335

Waste in Lieu of Borrow

Replace Topsoil on Borrow Pit (5%)

GRAND TOTALS: 335 3 3 335

SAY: 340 S

NOTES:

APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION, BORROW EXCAVATION, FINE
GRADING, CLEARING AND GRUBBING, AND REMOVAL OF EXISTING PAVEMENT WILL BE PAID
FOR BY THE CONTRACT LUMP SUM PRICE FOR "GRADING".

ALL EARTHWORK QUANTITIES WERE DERIVED FROM ORD QUANTITIES BY NAMED
BOUNDARY REPORT(S) AS DESCRIBED IN THE ORD QUICKSTART TRAINING.
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