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DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

SHEET NO.PROJECT REFERENCE NO.

EXCAVATION

UNCLASSIFIED

COMPUTED BY:

CHECKED BY: DATE:

DATE:

GRAND TOTAL

SUMMARY NO.1

provided by the Geotechnical Engineering Unit.
These earthwork quantities are based in part on subsurface data 
Earthwork quantities are calculated by the Roadway Design Unit. NOTE:

KTB

390

EST.5% FOR REPLACING TOP SOIL ON BORROW PITS

14SP.20201.1

-L- STA. 10+20 TO STA. 13+25

SUBTOTAL 

PROJECT TOTAL

contract lump sum price for "grading".

and removal of existing pavement will be paid for at the

fine grading, clearing and grubbing, 

Approximate quantities only.  Unclassified excavation,

LOCATION

PAVEMENT REMOVAL SUMMARY

LINE
BREAK-UP
ASPHALT

REMOVAL
CONCRETE

REMOVAL
CONCRETE

IN SQUARE YARDS

REMOVAL
ASPHALT

-L-

TOTAL

SAY

12+03 TO 12+20

3B-1

390

12-9-16

SUMMARY NO.2

SUBTOTAL 

SAY

SUBTOTAL 

139 473

SUMMARY NO.3

259

259

334

139 473

513

513

515

863

334

243

243

593

30

623

625

243

243

243

131-NEWDETOUR- STA. 10+80 TO STA. 13+10

-NEWDETOUR- REMOVAL STA. 10+80 TO STA. 13+10

131

38

40

38

STATIONSTATION
LINE

SURVEY LENGTH

SAY:

TOTAL:

-L- 10+97.00 RT 12+18.39 RT

122'

SHOULDER BERM GUTTER SUMMARY

GEOTEXTILE FOR SOIL STABILIZATION = 50 SY

SELECT GRANULAR MATERIAL = 50 CY

UNDERCUT EXCAVATION = 50 CY

INCIDENTAL STONE = 50 TONS

CONTINGENCY ITEMS:

121.39'

121.39'
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