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BRIDGE NO. 870108
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TPM(2)

LOW WIRE=2259.43'

SCALE  1" = 50'
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5

Waynesville, NC 28785

376 Grindstone Road

Haywood Electric Membership Corp. (HEMC)

30

6

SPPA45

15

AO2

MEREDUC

WQC

HEMC

7

F5489

MEBEDUC

HEMC

7

F5489

OSMOSE

HEMC

T52702

HEMC

MEBEDUC

HEMC

LOW WIRE=2271.15'

-L- STA. 13+74.16

END BRIDGE

-Y- POC Sta. 11+05.00

END CONSTRUCTION

-Y- Sta. 10+10.00

BEGIN CONSTRUCTION

-L- POC Sta. 16+00.00

END PROJECT

-L- POC Sta. 11+30.00

BEGIN PROJECT

-L- POC Sta. 13+16.84

BEGIN BRIDGE

UTILITIES BY OTHERS

SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON THIS 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS 

NOTE:

PEDESTALS

TEL & CATV 

PEDESTALS

TEL & CATV

PEDESTALS

TEL & CATV

PEDESTALS

TEL & CATV

relocation.

agreement for the proposed 

R/W and will require an encroachment 

facilities are located within NCDOT 

Comporium telephone and CATV 

Note:
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