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CHECKED BY: DATE:

DATE:

SAY

GRAND TOTAL 655

SUMMARY NO.1

SUBTOTAL SUMMARY NO.1

SUMMARY NO.2

SUBTOTAL SUMMARY NO.2

655

contract lump sum price for "grading".

and removal of existing pavement will be paid for at the

excavation, fine grading, clearing and grubbing, 

Approximate quantities only.  Unclassified excavation, borrow 

PHS

-L- STA. 10+90.00 TO STA. 12+92.38 (BEG. BRIDGE)

331

331

335

GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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LINE
BEG. STA. END STA. LOCATION

XI

MOD
XI M-350 BICCAT-1 AT-1

TYPE 350

ATTENUATOR

IMPACT

GUARDRAIL

FACED

SINGLE

GUARDRAIL

EXISTING

REMOVE

GUARDRAIL

EXISTING

STOCKPILE

AND

REMOVE

EA G NG

G = GATING IMPACT ATTENUATOR TYPE 350

NG = NON-GATING IMPACT ATTENUATOR TYPE 350

B-77
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PAVEMENT REMOVAL SUMMARY

LINE
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REMOVAL
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LESS DEDUCTIONS FOR ANCHORS

PROJECT TOTALS:

1

1

1

ADDITIONAL GUARDRAIL POSTS=5 EA.

-L-

TOTAL

will be paid for at the contract lump sum price for "grading".

and removal of existing pavement 

excavation, fine grading, clearing and grubbing, 

Approximate quantities only.  Unclassified excavation, borrow 

III

TYPE

TL-2

RT

1

1

1

4

12+29.26 LT

13+73.07

12+91.63

13+26.70

13+28.16 13+66.42

148 57

-L- STA. 13+27.40 (END BRIDGE) TO STA. 14+75.00

91

PROJECT SUBTOTAL

26EST.5% FOR REPLACING TOP SOIL ON BORROW PITS

2

TYPE III 4 @ 18.75’=

-12.5

1 1

1

SAY

56.25

6

25 .5

4

AT-1  2 @ 6.25’=

GEOTEXTILE FOR SOIL STABILIZATION = 50 SY

CLASS IV SUBGRADE STABILIZATION = 50 TONS

SELECT GRANULAR MATERIAL = 50 CY

UNDERCUT EXCAVATION = 50 CY

INCIDENTAL STONE = 70 TONS

CONTINGENCY ITEMS:

14SP.20381.1

SUMMARY NO.3

SUBTOTAL SUMMARY NO.3

872-Y- STA. 10+11.57 TO STA. 11+30.00 89

91

2 89 87

2

148 57

-Y- & -L- 10+70.54 -Y- 12+93.08 -L-

18.75

43.75 -Y- 4 /  -L- 6

6

6

9

9

9

-Y- 7 / -L- 9

-37.5-37.5

12+93.08

12+29.26

13+73.07

13+66.42

-50GREU-350 TL-2 2 @ 25’=

25

79

80

38-L-

37.5

12.5

41

13+23 TO 13+40

12+80 TO 12+98

192

192

190

190

514

WASTE IN LIEU OF BORROW -190 -190

0

0

25

RMS  3B-1

3-30-17

3-30-17

SUMMARY NO.4

SUBTOTAL SUMMARY NO.4

-DETOUR- STA. 10+61.80 TO STA. 14+26.78 46 416 370

46 416 370
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