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. DIVISION OF HIGHWAYS
Al
STATE OF NORTH CAROLINA
SUMMARY OF EARTHWORK
IN CUBIC YARDS
UNCLASSIFIED
LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE
SUMMARY NO.1
—-L- STA.10+90.00 TO STA.12+92.38 (BEG. BRIDGE) 91 148 57
SUBTOTAL SUMMARY NO.1 91 148 57
SUMMARY NO.2
—L- STA. 13+27.40 (END BRIDGE) TO STA.14+75.00 192 2 190
SUBTOTAL SUMMARY NO.2 192 2 190
SUMMARY NO.3
-Y- STA.10+11.57 TO STA.11+30.00 2 89 87
SUBTOTAL SUMMARY NO.3 2 89 87 CONTINGENCY ITEMS:
INCIDENTAL STONE = 70 TONS
SUMMARY NO.4 UNDERCUT EXCAVATION =
_DETOUR- STA. 10+61.80 TO STA.14+26.78 46 416 370 SELECT GRANULAR MATERIAL = 50 CY
SUBTOTAL SUMMARY NO .4 46 416 370 CLASS IV SUBGRADE STABILIZATION = 50 TONS
GEOTEXTILE FOR SOIL STABILIZATION = 50 SY
PROJECT SUBTOTAL 331 655 514 190 Approximate quantities only. Unclassified excavation, borrow
EST.5% FOR REPLACING TOP SOIL ON BORROW PITS 26 excavation, fine grading, clearing and grubbing,
and removal of existing pavement will be paid for at the
WASTE IN LIEU OF BORROW -190 -190 : " _
contract lump sum price for “grading”.
GRAND TOTAL 331 655 350 0
- SAY 335 660 350 0
)
£
; PAVEMENT REMOVAL SUMMARY
7? IN SQUARE YARDS
. LINE LOCATION REMOVAL | BREAK.UP | REMOVAL | REMOVAL
LE -L- 12+80 TO 12+98 41 Approximate quantities only. Unclassified excavation, borrow
< -L- 13+23 TO 13+40 38 . . . . .
= excavation, fine grading, clearing and grubbing,
O
o and removal of existing pavement
§ will be paid for at the contract lump sum price for “grading”.
0
=
£ TOTAL 79
E SAY 80
0
© | "N” = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.
2 | TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.
- © | FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.
S \év = cT;fTT.ﬁLGWImc?Z 'I|':'II'-I'EA\I55 :TRCC));ATYE’IIEEG:ISEING OF TAPER TO END OF GUARDRAIL.
% | NG - NON-GATING IMPACT ATTENUATOR TYPE 350 GUARDRAIL SUMMARY
- LENGTH WARRANT POINT "N FLARE LENGTH w ANCHORS IMPACT REMOVE
- SURVEY DIST. TOTAL ATTENUATOR |  SINGLE REMOVE AND
- LINE PEC- STA FD STA HOCATION SHOP DOUBLE APPROACH TRAILING FROM o APPROACH TRAILING APPROACH TRAILING Xl TYPE TYPE 350 GJ:ISI;ERDAIL G%(LSJ[;I;/?JL SET)EI)SC-:I-II('\PII(I;E REMARIC
g STRAIGHT CURVED EACED END END E.O.L. WIDTH END D ND oND MOD XI CTBE_EZU M-350 f CAT-1 B-77 BIC AT-1 T e Tne GUARDRAIL
§ -Y- & -L- 10+70.54 -Y- 12+93.08 -L- RT 25 43.75 12+93.08 Y-4/-L-6|-Y-7 /-L-9 25 5 1 1
§ -L- 12 +29.26 12 +91.63 LT 37.5 18.75 12+4+29.26 6 9 25 5 1 1
% -L- 13+26.70 13+73.07 RT 56.25 12.5 13+73.07 6 9 6.25 1 1 1
% -L- 13+28.16 13+66.42 LT 25 12.5 13+ 66.42 6 9 6.25 1 1 1
g SUBTOTAL 143.75 87.5 2 4 2
% LESS DEDUCTIONS FOR ANCHORS
% GREU-350 TL-2 2 @ 25'= -50
j TYPE Il 4 @ 18.75'= -37.5 -37.5
é: ATl 2 @ 6.25'= 125
5 PROJECT TOTALS: 50 50 2 4
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ADDITIONAL GUARDRAIL POSTS=5 EA.
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