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SR 1171

DICK JONES RD

-L-

                                        

= 30

EAGLE 
FO

RK 
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G
LE FO

RK RD

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

         CLAY COUNTY         

OVER EAGLE FORK CREEK

TYPE OF WORK:

N/A

= 0.115 MI

= 0.013 MI

= 0.102 MI

-DR1-

ON SR 1171 (DICK JONES RD)

LICENSE NO. F-0165

FAX: 1.919.836.4099
TEL: 1.919.836.4040
RALEIGH, NC 27601
SUITE 1500 
434 FAYETTEVILLE STREET 
WSP USA

DETOUR ROUTE

ASSISTANT BRIDGE PROGRAM MANAGER

BP14-R010

B
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:

REPLACE EXISTING BRIDGE NO. 79      

GRADING, DRAINAGE, PAVING,              

210079

D

T

V

=

=

=

=

%

%

K

25 MPH*

N/A

N/A

N/A

FUNC CLASS = LOCAL

% *

NOVEMBER 20, 2023

ADT 2044 = 45

ZACHARY SHULER, PE

N.T.S.

N
BP14-R010.1

R/W & UTLN/ABP14-R010.2

              AND STRUCTURE              

LENGTH ROADWAY TIP PROJECT BP14-R010

LENGTH STRUCTURE TIP PROJECT BP14-R010

TOTAL LENGTH TIP PROJECT BP14-R010

4

-L- PC STA.  10+00.00

BEGIN PROJECT BP14-R010

-L- PT STA.  16+05.00

END PROJECT BP14-R010

-DR1- POT STA. 12+03.27

END CONSTRUCTION

1171

1172

1169

1170

1170

1169

1198

CREEK

EAGLE FORK CREEK

EAGLE FORK

-L- POT STA.  12+26.20

BEGIN BRIDGE

-L- POT STA.  12+93.80

END BRIDGE

INVESTIGATION
*BRIDGE DESIGN SPEED

N
AD 83/2011

SUBREGIONAL TIER

NO CONTROL OF ACCESS ON THIS PROJECT.

BP14-R010.3 N/A CONSTRUCTION
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