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LANE AND SHOULDER CLOSURE REQUIREMENTS

A)

B)

C)

D)

E)

F)

GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED

OVERLAPPING OF DEVICES.

MODIFICATION MAY INCLUDE: MOVING,

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE

ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

OR DIRECTED BY THE ENGINEER.

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING I)
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN J)
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY

STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY

BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER

ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN K)
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY

BARRIER OR GUARDRAIL.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN

TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO
THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED
BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN
TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED
WITH GUARDRAIL OR BARRIER.

CONTRACTOR SHALL PROVIDE ACCESS TO ALL RESIDENCES AT ALL TIMES.
COORDINATE WITH PROPERTY OWNERS DURING CONSTRUCTION ACTIVITIES
IMPACTING DRIVEWAYS.

PAVEMENT EDGE DROP OFF REQUIREMENTS

G)

H)

BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES
OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING
"UNEVEN LANES" SIGNS (W8-11) 500 FT IN ADVANCE AND A MINIMUM

OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

SIGNING

INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN
40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING
TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN
IN THE TRAFFIC CONTROL PLANS.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

STEP 1:

STEP 2:

STEP 3:

STEP 4:

STEP 5:

PROJ. REFERENCE NO. SHEET NO.

BP14-R0O10 TMP-03

\\\H

PHASING NOTES

INSTALL WORK ZONE ADVANCE WARNING SIGNS ON ALL ROADS ACCORDING
TO ROADWAY STANDARD DRAWING NO. 1101.01 WHERE WORK WILL BE
OCCURRING NO MORE THAN THREE DAYS PRIOR TO BEGINNING CONSTRUCTION.

USE ROADWAY STANDARD DRAWING NO. 1101.02, SHEET 1 OF 19, AS
NEEDED, TO CONSTRUCT WIDENING AND -DR1- RE-ALIGNMENT.

USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEETS 1 OF 9,
AND SHEET TMP-04, INSTALL ROAD CLOSURE AND DETOUR SIGNS FOR
DICK JONES RD. COVER SIGNS UNTIL DETOUR IS READY FOR OPERATION.

WHEN DETOUR IS READY TO UNCOVER SIGNS AND CLOSE DICK JONES RD.
CONSTRUCT STRUCTURE AND ROADWAY IMPROVEMENTS ALONG DICK JONES RD.

REMOVE ROAD CLOSURE DEVICES AND SIGNS ONCE CONSTRUCTION IS COMPLETE.
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