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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

OCTOBER 22, 2019

RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

DN00658

2019CPT.14.08.20452,  2019CPT.14.08.20752,  2019CPT.14.08.20882

STATE FUNDED

HENDERSON, POLK, TRANSYLVANIA

PROPOSAL LENGTH 26.033 MILES

AST SEAL, PAVEMENT MARKINGS, TRAFFIC CONTROL

VARIOUS ROUTES THROUGHOUT HENDERSON, POLK, TRANSYLVANIA COUNTIES

RPN 001 1  BIDDER(S) DBE GOAL 3.00 %

ESTIMATE  1,970,072.75

DATE AVAILABLE JUN 01 2020

%  DIFF$  TOTALS
EMERY SEALCO INC  ARDEN,  NC -23.71,502,221.98

INTER COMPLETION OCT 15 2020 PROSECUTION OF WORK: MAPS STARTED IN 2020 SHALL BE COMPLETED
BY OCTOBER 15, 2020.

FINAL COMPLETION OCT 15 2021
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

OCTOBER 22, 2019

RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

DN00713

2020CPT.14.09.10501

STATE FUNDED

JACKSON

PROPOSAL LENGTH 8.210 MILES

RESURFACING: PATCH, PAVE, PAVEMENT MARKINGS, TRAFFIC CONTROL

NC 107 FROM .01 MILES SOUTH OF US 64 TO SOUTH CAROLINA LINE

RPN 002 1  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  2,811,092.29

DATE AVAILABLE JUN 01 2020

%  DIFF$  TOTALS
HARRISON CONSTRUCTION COMPANY DIVISION OF APAC-ATLANTIC INC  ASHEVILLE,  NC -17.52,319,721.45

FINAL COMPLETION OCT 15 2021
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

OCTOBER 22, 2019

RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

DN00707

48495.3.1

STATE FUNDED

GRAHAM

SS-4914DQ

PROPOSAL LENGTH 0.350 MILES

MILLING, HIGH FRICTION SURFACE TREATMENT, PAVEMENT MARKING,

NC 28 FROM INTERSECTION OF SR 1246 TO COUNTY LINE AT THE START OF FONTANA
DAM

RPN 003 2  BIDDER(S) DBE GOAL 3.00 %

ESTIMATE  314,410.00

DATE AVAILABLE OCT 07 2019 THRU OCT 25 2019

%  DIFF$  TOTALS
TITAN INDUSTRIAL SERVICES INC  BALTIMORE,  MD -37.3197,004.00
THE TRUESDELL CORPORATION  TEMPE,  AZ -30.3219,219.00

FINAL COMPLETION 49 DAY(S) AFTER START DATE

ESTIMATE TOTAL 5,095,575.04

LETTING TOTAL 4,018,947.43 -21.1


