
GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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G = GATING IMPACT ATTENUATOR TYPE 350
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UNDERCUT EMBT+% BORROW WASTE

SUMMARY NO.1
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will be paid for at the contract lump sum price for "grading".
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CLASS IV SUBGRADE STABILIZATION = 50 TONS

SELECT GRANULAR MATERIAL = 50 CY
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INCIDENTAL STONE = 50 TONS
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