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SUMMARY OF EARTHWORK

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

SHEET NO.PROJECT REFERENCE NO.

3-B

EXCAVATION

UNCLASSIFIED

COMPUTED BY:

CHECKED BY: DATE:

DATE:

SAY

GRAND TOTAL

SUBTOTAL SUMMARY NO. 1

340

contract lump sum price for "grading".

and removal of existing pavement will be paid for at the

excavation, fine grading, clearing and grubbing, 

Approximate quantities only.  Unclassified excavation, borrow 

KTB

340

340

340

PROJECT SUBTOTAL

EST. 5% FOR REPLACING TOP SOIL ON BORROW PITS 14

SUMMARY NO. 1

09-22-2015

14SP.20451.1

-L- STA. 12+30 TO STA. 14+00 270

270

270

284

290

70

70

70

70

75

DDE = 7 CY

GEOTEXTILE FOR SOIL STABILIZATION = 50 SY

CLASS IV SUBGRADE STABILIZATION = 50 TONS

SELECT GRANULAR MATERIAL = 50 CY

UNDERCUT EXCAVATION = 50 CY

INCIDENTAL STONE = 30 TONS

CONTINGENCY ITEMS:

9/15/2016
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