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14SP.20451 .1 TMP-1A
ROADWAY STANDARD DRAWINGS GENERAL NOTES
THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS'" -
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,
DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY T T ————
ARE CONSIDERED A PART OF THESE PLANS: DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE TRAFELC CONTROL DEVICES
TO MEET FIELD CONDITIONS, OR RESULT IN DUPLICATE, OR UNDESIRED E) PLACE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN
811). N(). TITLE OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, R-11-2 ATTACHED OF SUFFICIENT LENGTH TO CLOSE
- SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE ENTIRE ROADWAY .
1101.01 WORK ZONE ADVANCE WARNING SIGNS ENGINEER.
o 1101.03 TEMPORARY ROAD CLOSURES PAVEMENT MARKINGS
1101.05 WORK ZONE VEHICLE ACCESSES THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
1101.11 TRAFFIC CONTROL DESIGN TABLES THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN, F) INSTALL PAVEMENT MARKINGS (PAINT) ON THE FINAL
1110.01 STATIONARY WORK ZONE SIGNS OR DIRECTED BY THE ENGINEER. SURFACE OF THE ENTIRE PROJECT.
1110.02 PORTABLE WORK ZONE SIGNS
1145.01 BARRICADES G) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING
1205.01 PAVEMENT MARKINGS - LINE TYPES & OFFSETS TRAFFIC PATTERN ALTERATIONS PAVEMENT MARKING LINES.
1261.01 GUARDRAIL & BARRIER DELINEATOR SPACING
1261.02 GUARDRAIL & BARRIER DELINEATOR TYPES A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
1262.01 GUARDRAIL END DELINEATION TRAFFIC PATTERN ALTERATION.

SIGNING

B) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE
ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS
AND TRAFFIC CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR
ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

C) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO
CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE
DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

TRANSPORTATION D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING
OPERATIONS ANY TRAFFIC PATTERN.

CONSTRUCTION
REMOVE AND REPLACE EXISTING STRUCTURE WITH BOX CULVERT
ALONG THE EXISTING ROADWAY ALIGNMENT AS SHOWN IN THE LOCAL NOTES

CONSTRUCTION PLANS.

TMP DESIGN PARAMETERS

TRAFFIC WILL BE DETOURED OFF-SITE DURING THE CONSTRUCTION PERIOD. 1. NOTIFY HENDERSON COUNTY EMERGENCY SERVICES AND PUBLIC SCHOOLS
AT LEAST ONE MONTH PRIOR TO ROAD CLOSURE.

THE OFF-SITE DETOUR WILL INCLUDE SR 1125, SR 1123 AND SR 1127 (SEE SHEET TMP-2).
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