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DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

SUMMARY OF EARTHWORK e

IN CUBIC YARDS

UNCLASSIFIED .
LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE

SUMMARY NO. 1

—-L- STA.12+30 TO STA.14+00 70 340 270

SUBTOTAL SUMMARY NO. 1 70 340 270

PROJECT SUBTOTAL 70 340 270

EST. 5% FOR REPLACING TOP SOIL ON BORROW PITS 14
GRAND TOTAL 70 340 284
SAY 75 290

CONTINGENCY ITEMS:

INCIDENTAL STONE = 30 TONS

UNDERCUT EXCAVATION = 50 CY

SELECT GRANULAR MATERIAL = 50 CY

CLASS IV SUBGRADE STABILIZATION = 50 TONS
GEOTEXTILE FOR SOIL STABILIZATION = 50 SY
DDE = 7 CY

Approximate quantities only. Unclassified excavation, borrow
excavation, fine grading, clearing and grubbing,
and removal of existing pavement will be paid for at the

contract lump sum price for “grading”.
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