
DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

3                        BL-3      514570.6130      561880.1540          1808.11         14+21.94         12.85 RT

2                        BL-2      514437.4531      561999.4273          1811.39         12+45.37         10.32 RT

1                        BL-1      514321.5120      562075.6170          1814.55         11+06.90         11.81 LT

------------ ---------------- ---------------- ---------------- ---------------- ---------------- ----------------

    POINT          DESC.           NORTH             EAST          ELEVATION          EL STATION       OFFSET
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DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA
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www.stantec.com

License No. F-0672

Raleigh, NC  27606

Tel. (919) 851-6866

Fax. (919) 851-7024

Stantec Consulting Services Inc.

Suite 300

801 Jones Franklin Road
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