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REVISIONS

W/ EXISTING CENTERLINE ALIGNMENTS PRIOR TO CONSTRUCTION

SURVEY CONTROL SHEET

812-18 US 25 North Hendersonville CON\Send\US25N_ls_RW@2C-3.dgn

1
1

M)—

N—

06-SEP-20
VeNAshevil
pjshipman

EL
POINT N E BEARING DIST DELTA B L T R
POT 590485.855 967336.530
LINE N _17°48"44.6" W 75.17
PC 590556.617 967313.537
CURVE N 30°10°22.3" W 136.28 24°43'15.4"(LT) 18°00'00.0° 137.34 69.75 318.31
PT 590674.429 967245.043
LINE N_42°32"00.0" W 75.80
POT 590730.288 967193.799
EY
POINT N E BEARING DIST
POT 590533.140 967321.080
LINE N 12°5832.1"E 597.32
POT 591115.204 967455.199
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

I, Mark A. Parris, PLS, certify that the Project Control was performed under my
supervision from an actual GPS survey made under my supervision and the
following information was used to perform the survey:

Class of survey: AA

Type of GPS field procedure: VRS
Dates of survey: July, 2018
Datum/Epoch:NAD83/NA2011
Published/Fixed-control use: NCGS RTN Network
Localized around: " GPS-101"
Northing:590759.009'
Easting:967211.416'

Combined grid factor:0.999776112
Geoid model:NAVD 88 (Geoid 12)
Units:US Survey feet

| also certify that the Baseline Control for this project was completed under my
direct and responsible charge from an actual survey made under my supervision;
that all horizontal closures had a minimum ratio of precision of 1:20,000 (Class
AA) and Vertical accuracy to Class A. Field work was performed from, July 18,
2018 to, July 24, 2018 and all coordinates are based on NAD 83/2011 and all
elevations are based on NAVD 88; that this survey was performed to meet the
requirements of 21NCAC 56.1600 as applicable.

This 29 day of August, 2022.
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Professional Land Surveyor L-4529

1. PROJECT CONTROL WAS ESTABLISHED USING GNSS, THE GLOBAL NAVIGATION SATELLITE SYSTEM.

2. THE SURVEY CONTROL DATA FOR THIS PROJECT HAS BEEN COMPILED FROM VARIOUS SOURCES. IF
FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED, PLEASE CONTACT THE LOCATION
AND SURVEYS UNIT.
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