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EB-5923 RWO04

Location and Surveys

LOCATION AND SURVEYS, DIVISION 14
122 BONNIE LANE
SYLVA, NC 28779
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

MATCHLINE SHEET RWO5 -L- STA.18+67.27

[, Brian Barwatt, certify that the right of way and permanent easement monumentation for
this project shown herein was completed under my direct and responsible charge from an
actual survey made under my supervision; that all horizontal closures had a minimum ratio
of precision of 1:10,000 (Class A). Field work was performed from 3/18/2021 to 11/9/2021,
and all coordinates are based on NAD83/2011; That this survey was performed to meet
the requirements of 21NCAC 56.1600 as applicable.

This 12th day of January, 2022.

Lo Lanneath

AQ355FE8B4A8A4CE...

Professional Land Surveyor L-4727

1. IF FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED PLEASE CONTACT
THE LOCATION AND SURVEYS UNIT.

2. PROJECT CONTROL WAS ESTABLISHED USING GNSS, THE GLOBAL NAVIGATION SATELLITE SYSTEM.
3. RIGHT OF WAY MONUMENTATION ESTABLISHED FROM 3/18/2021 TO 11/9/2021.
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