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GENERAL NOTES:                         2018 SPECIFICATIONS

                                       EFFECTIVE:    01-16-2018

                                       REVISED:      

CLEARING:  

         CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY 

         METHOD II.

SUPERELEVATION:  

         ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH

         STD. NO. 225.05 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS.

         SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL 

         SECTIONS.  

SHOULDER CONSTRUCTION:  

         ASPHALT, EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF

         SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.02

GUARDRAIL:  

         THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING 

         CONSTRUCTION AS DIRECTED BY THE ENGINEER.  THE CONTRACTOR SHOULD CONSULT

         WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERIAL.

SUBSURFACE PLANS:  

         NO SUBSURFACE PLANS ARE AVAILABLE ON THIS PROJECT.  THE CONTRACTOR SHOULD 

         MAKE HIS OWN INVESTIGATION AS TO THE SUBSURFACE CONDITIONS.  

END BENTS:  

         THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS, DETAILS, AND CROSS-

         SECTION PRIOR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT OR EXCAVATION 

         APPROACHING A BRIDGE.  

UTILITIES:  

                        INDEX OF SHEETS 

              

SHEET NUMBER                    SHEET   

 

1                       TITLE SHEET

 

1A                      INDEX OF SHEETS, GENERAL NOTES, AND 

                        LIST OF STANDARD DRAWINGS

 

1B                      CONVENTIONAL SYMBOLS 

1C-1                    SURVEY CONTROL SHEET

 

2A-1                    PAVEMENT SCHEDULE AND TYPICAL SECTIONS

2D-1                    DRAINAGE DETAILS

 

 

4                       PLAN AND PROFILE SHEET

 

TMP-1 THRU TMP-3        TRAFFIC CONTROL PLANS

PMP-1 THRU PMP-2        PAVEMENT MARKING PLANS

 

EC-1 THRU EC-5          EROSION CONTROL PLANS

RF-1                    REFORESTATION DETAIL SHEET

UO-1 THRU UO-2          UTILITIES BY OTHERS

X-1A                    CROSS-SECTION SUMMARY

 

X-1 THRU X-5            CROSS-SECTIONS

S-1 THRU S-13           STRUCTURE PLANS

3D-1                    DRAINAGE SUMMARY

3B-1                    ROADWAY SUMMARY 

         INVOLVED.

         THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PARTICULAR ITEMS 

         SUITABLE CONNECTIONS WITH ALL ROADS, STREETS, AND DRIVES ENTERING THIS PROJECT.  

         THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE 

SIDE ROADS:

THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED 

 SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS.  GRADE LINES MAY BE 

ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS DIRECTED BY THE 

GRADING AND SURFACING:  

ENGINEER IN ORDER TO SECURE A PROPER TIE-IN.  

TEMPORARY SHORING:  

SHORING REQUIRED FOR THE MAINTENANCE OF TRAFFIC WILL BE PAID FOR AS "EXTRA 

WORK" IN ACCORDANCE WITH SECTION 104-7.  

         UTILITY OWNERS ON THIS PROJECT ARE  Duke Energy and Frontier Communication

876.04    Drainage Ditches with Class 'B' Rip Rap

876.02    Guide for Rip Rap at Pipe Outlets

862.03    Structure Anchor Units

862.02    Guardrail Installation

862.01    Guardrail Placement

846.04    Drop Inlet Installation in Shoulder Berm Gutter

846.01    Concrete Curb, Gutter and Curb & Gutter

840.66    Drainage Structure Steps

840.46    Traffic Bearing Precast Drainage Structure

840.35    Traffic Bearing Grated Drop Inlet - for Cast Iron Double Frame and Grates

840.29    Frames and Narrow Slot Flat Grates

840.25    Anchorage for Frames - Brick or Concrete or Precast

840.00    Concrete Base Pad for Drainage Structures

DIVISION 8 - INCIDENTALS

560.01    Method of Shoulder Construction - High Side of Superelevated Curve - Method I

DIVISION 5 - SUBGRADE, BASES AND SHOULDERS

422.02    Bridge Approach Fills - Type II MODIFIED  Approach Fill

DIVISION 4 - MAJOR STRUCTURES

300.01    Method of Pipe Installation 

DIVISION 3 - PIPE CULVERTS

225.04    Method of Obtaining Superelevation - Two Lane Pavement

225.02    Guide for Grading Subgrade - Secondary and Local

200.02    Method of Clearing - Method II

DIVISION 2 - EARTHWORK

STD.NO.                       TITLE

and by reference hereby are considered a part of these plans:

N. C. Department of Transportation - Raleigh, N. C., Dated January, 2018 are applicable to this project

The following Roadway Standards as appear in "Roadway Standard Drawings" Highway Design Branch -

2018 ROADWAY ENGLISH STANDARD DRAWINGS

                                                      REV. 

                                                      EFF. 01-16-2018

2B-1                    TYPE III SHOP CURVED ANCHOR UNIT DETAIL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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