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NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

PROJ. REFERENCE NO.

SHEET NO.

17BP.14.R.123

X-1A

Approximate quantities only. Unclassified excavation, borrow

excavation, fine grading, clearing and grubbing, and removal of existing

pavement will be paid for at the lump sum price for "Grading".

Station Uncl. Exc. Embt
Phase |
L (cu. yd.) (cu. yd.)
11+40.42 0 0
11+50.00 0 1
12+00.00 S
12+50.00 39 7
13+00.00 37 27
13+50.00 5 43
14+00.00 2 23
14+16.01 1 0
Station Uncl. Exc. Embt
Phase Il
L (cu. yd.) (cu. yd.)

11+00.00 0 0
11+50.00 0 1
12+00.00 6 2
12+50.00 5 6
13+00.00 0 42
13+50.00 0 55
14+00.00 99 24
14+50.00 101 12
15+00.00 2 12
15+25.00 0 3




