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PROJ. REFERENCE NO. SHEET NO.

17BP.14.R.123 X-1A

NOTE:  EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

Station Uncl. Exc. Embt

Phase I

L (cu. yd.) (cu. yd.)

11+40.42 0 0

11+50.00 0 1

12+00.00 9 5

12+50.00 39 7

13+00.00 37 27

13+50.00 5 43

14+00.00 2 23

14+16.01 1 0

Station Uncl. Exc. Embt

Phase II

L (cu. yd.) (cu. yd.)

11+00.00 0 0

11+50.00 0 1

12+00.00 6 2

12+50.00 5 6

13+00.00 0 42

13+50.00 0 55

14+00.00 99 24

14+50.00 101 12

15+00.00 2 12

15+25.00 0 3

CROSS-SECTION SUMMARY

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS Approximate quantities only.  Unclassified excavation, borrow

excavation, fine grading, clearing and grubbing, and removal of existing 

pavement will be paid for at the lump sum price for "Grading".


