
2" Conduit

26' D-Bore

2" Conduit

26' D-Bore

swing existing fiber cable

Add hand hole; Dig up and

copper cable

Dig up and swing existing

Set pedestal;

rail where possible

min. of 60" behind guard

fiber cables keeping a 

Place buried copper and

swing existing fiber cable

Add hand hole; Dig up and

copper cable

Dig up and swing existing

Set pedestal;

handhole

to new pedestal and new

extend conduit on each end

conduit to new bridge and

Attach 4" schedule 40
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TO BRIDGE

ATTACHED

UTILITIES

WOODS

18" CMP

WOODS

WOODS

Floyd, VA 24091

201 East Main Street, Suite 5

Citizens Telephone Company (Comporium)
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UNITED STATES OF AMERICA
TRACT 21-D

DB 73  PG 566

GATE

-L- STA. 14+68.93  18.75 RT

-BL- STA. 12+15.81

87-0063-GPS 2

-L- STA. 11+32.73  26.82' RT

BL STA. 9+28.59

87-0063-GPS 1

DB 73  PG 566

TRACT 21-D

UNITED STATES OF AMERICA
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BRIDGE NO. 870063

-L- Sta.  14+30.00
-DW2- Sta.  10+00.00=

H
H
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UTILITIES BY OTHERS

SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON THIS 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS 

NOTE:

TEL PED

TEL 
PED

-L- Sta. 11+35 and -DW2- Sta. 10+66 to leave fiber in place during construction.

to avoid new bridge construction.  Check fill/cut elevations before and after 

existing copper may need to be temporary from -L- Sta. 14+01 to -L- Sta. 15+80 

Comporium Relocation to be phased prior to demolishing existing bridge; 

Note:

All existing ROW to be returned to Forest Service.

Note:

specifications. 

A single 4" schedule conduit to be attached to the bridge per DOT

Note:
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