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HC PICNIC SHELTER NEW !
ROOF & PAINT STRUCTURE!

TO MATCH BLDG.-SEE DETAIL 9/A6.2

SITE PLAN
SCALE: 1" = 20'-0"1
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EXIST. PICNIC SHELTER!
NEW ROOF & PAINT STRUCTURE!
TO MATCH BLDG. SEE DETAIL 9/A6.2
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EXIST. STREET LIGHT

EXIST. POST TOP LIGHT

LEGEND

NEW POST & RAIL!
FENCE-SEE A6.3
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NOTES

ALL LIGHT POLES TO BE 
SANDED, CLEANED AND PRIMED 
BEFORE APPLYING 2 COATS OF 
OIL BASED EXTERIOR GRADE 
PAINT.

CLEAR SPAN!
OVER CREEK!
SEE STRUCTURAL DWGS

NEW LIGHT!
TO MATCH!
EXIST.

RELOCATED!
LIGHT

NEW CONCRETE SIDEWALK!
ON UNIFORM GRADE!

SEE DETAILS SHEET A6.2

NEW ELEVATED WALKWAY!
SEE SHEET A1.4 & !

STRUCTURAL DRAWINGS

EXISTING STORAGE BLDG!
TO RECEIVE NEW ROOF,!
GUTTERS & DS AND PAINTED!
TO MATCH BLDG. SEE SHEET S6.3

SEE ALSO SITE ELECTRICAL!
DRAWING FOR FURTHER!
INFORMATION

The Rest Area is located in the Floodway of the Valley 
River as identified on panel 5556 of FEMA maps.  All 
finished floor elevations of the existing and proposed 
structure are above the 100-year base flood elevation of 
1743.5 by more than the required 2 feet.  The finished 
floor of the existing and proposed structure is at 
elevation 1749.0 or 5.5 feet above the base flood 
elevation. No additional foot print will be established in 
the floodway for the structure.  The net number of piers 
will be reduced.  The work in the floodway and 
floodplain will be completed by small equipment (ex. 
supermini excavator) and removed from the floodway 
when not in use. The equipment will be stored in the 
truck parking area during construction and will be 
removed if the threat of flooding is imminent. 

EXIST. HC PARKING SIGNS!
REMOVE, STORE IN SAFE!

LOCATION & REPLACE

STATE ID# 16-16033-01A!
WBS ELEMENT 51213.011

NEW WOOD STAIR

NEW WOOD STAIR!
& LANDING

REPLACE EXIST. CONC.!
SIDEWALK IF ANY CRACKING OCCURS!

WHILE UNDER CONSTRUCTION

EXIST. POST & RAIL FENCE!
TO BE REPLACED IN KIND!

SEE ALSO DETAILS !
ON SHEET A6.3

NEW HC CONC. CURB!
RAMP-SEE SHEET A6.3

NEW FLAGPOLE LOCATION!
SEE SHET A6.3 FOR DETAILS

NEW CONC. SIDEWALK & !
CURB TO TIE HC RAMP INTO!
EXISTING SIDEWALK
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