DEC 08, 2020 02:49 PM

2021CPT.14.04.10441, 2021CPT.14.04.10501, 2021CPT.14.04.20441, 2021CPT.14.04.20501

TIP NO

FED AID NO STATE FUNDED
RESURFACING: MILL, PATCH, PAVE, TRAFF. CONTR., PAVEMENT MARK
VARIOUS ROUTES THROUGHOUT HAYWOOD AND JACKSON COUNTIES

HAYWOOD, JACKSON

2:00 PM
DEC 08 2020

10.620 Ml

1/1 001
DNO00722

WNC PAVING INC

WAYNESVILLE, NC

APAC ATLANTIC INC DBA THE HMC PAVING & CONSTRUCTION

HARRISON CONSTRUCTION
COMPANY
ASHEVILLE, NC

COINC

BRYSON CITY, NC

0001
0002
0003

0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0019

0020

0000100000-N
1245000000-E
1297000000-E

1297000000-E

1330000000-E
1503000000-E
1519000000-E
1520000000-E
1523000000-E
1575000000-E
1704000000-E
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4810000000-E
4835000000-E
4890000000-E

4890000000-E

4892000000-N

800
SP
607

607

607
610
610
SP
610
620
SP
858
858
SP
SP
1205
1205
SP

SP

1205

ROADWAY ITEMS

MOBILIZATION

SHOULDER RECONSTRUCTION
MILL ASP PVMT ****" DTH

(1)

MILL ASP PVMT ****" DTH

@

INCIDENTAL MILLING

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS S9.5B LEVEL
ASP CONC SURF CRS S9.5C

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
PAINT PVMT MARKINGS 4"

PAINT PVT MKG LINES 24"

GENERIC PAVEMENT MARKING ITEM (LF)

(4" X 60 MIL WHITE THERMO)

GENERIC PAVEMENT MARKING ITEM (LF)

(4" X 60 MIL YELLOW THERMO)

GENERIC PVMT MARKING ITEM (EA) 1205
(NON-CAST IRON SNOWPLOWABLE PAVEMENT
MARKERS)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

WNC PAVING INC

APAC ATLANTIC INC DBA HARRISON CONSTRUCTION
COMPANY

THE HMC PAVING & CONSTRUCTION CO INC

Lump Sum
17.24 sSMI
4,693 SY

9,739 SY

222 SY
1,733 TON
6,283 TON
6,180 TON
8,135 TON
1,407 TON
2,222 TON

34 EA

6 EA

1,604 SF
Lump Sum

736,182 LF

200 LF

28,444 LF

28,444 LF

186 EA

57500.01
5775.00 99561.00
3.00 14079.00
4.00 38956.00
30.00 6660.00
101.38 175691.54
91.87 577219.21
93.66 578818.80
90.90 739471.50
432.97 609188.79
150.00 333300.00
1150.00 39100.00
1050.00 6300.00
9.00 14436.00
90000.00
0.10 73618.20
5.50 1100.00
0.60 17066.40
0.60 17066.40
44.00 8184.00
TOTAL 3497316.85
SUB-TOTAL 3497316.85
CONTRACT TOTAL
3497316.85
3527322.10
3610752.50

105000.00

5500.00 94820.00
2.70 12671.10
3.90 37982.10
25.00 5550.00
92.25 159869.25
78.25 491644.75
80.00 494400.00
80.00 650800.00
625.00 879375.00
146.00 324412.00
1100.00 37400.00
1000.00 6000.00
8.50 13634.00
105000.00

0.09 66256.38
5.00 1000.00
0.54 15359.76
0.54 15359.76
58.00 10788.00
TOTAL 3527322.10
SUB-TOTAL 3527322.10

6800.00
4.00

4.50

50.00
85.00
89.00
89.00
88.00
450.00
200.00
2000.00
1500.00
10.00

0.10
10.00
0.60

0.60

65.00

TOTAL

SUB-TOTAL

80000.00
117232.00
18772.00

43825.50

11100.00
147305.00
559187.00
550020.00
715880.00
633150.00
444400.00
68000.00
9000.00
16040.00
75000.00
73618.20
2000.00

17066.40

17066.40

12090.00

3610752.50

3610752.50



