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1318-F Patton Ave.

TYPE OF WORK: AERIAL POWER & TELEPHONE
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     UO-1                       TITLE SHEET 

MACON COUNTY

ON SR 1001 (ELLIJAY ROAD)
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UTILITIES PROJECT COORDINATOR

Robert Golding DIVISION UTILITY COORDINATOR

UTILITIES BY OTHERS PLANS

NC License Number F-1088

BRIDGE NO. 550009 OVER N PRONG ELLIJAY CREEK

-L- STA. 16+71.20

BEGIN BRIDGE
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Y RD)
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-L- STA. 14+36.84

BEGIN CONSTRUCTION TIP B-6029

-L- STA. 20+60.00

END PROJECT TIP B-6029

-L- STA. 14+50.00

BEGIN PROJECT TIP B-6029

-L- STA. 23+30.00

END CONSTRUCTION TIP B-6029
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