Docusign Envelope ID: 81A3D377-3D0A-4ADE-AD61-8058DB064FA2

COMPUTED BY: CB DATE:  8/29/2025 PROJECT NO. SHEET NO.
CHECKED BY: TAK DATE:  92/2025 HB-0030 3B-1
SUMMARY OF EARTHWORIK PAVEMENT REMOVAL SUMMARY SHOUILLDER BERM GUITTER SUMMARY
IN CUBIC YARDS IN SQUARE YARDS
IN LINEAR FEET
Station Station Uncl. Embank. Borrow Waste SURVEY| Station Station LOCATION SY SURVEY Station Station LOCATION | Length
Excav. +% LINE LT/RT/CL LINE LT/RT/CL
-L- Sta. 15+34.61
-L- Sta. 13+50.00 . . 101 752 651 -L- 14+85.00 15+53.14 CL 142 -L- 17+09.62 17+26.06 RT 16.44
(Begin Bridge)
-DW1- Sta. 10+10.00 -DW1- Sta. 11+55.00 19 182 163 -L- 16+71.81 17+90.61 CL 253
SUBTOTALS: 120 934 814
-L- Sta. 16+87.30
(End Bridge) -L- Sta. 18+50.00 152 1,300 1,148
SUBTOTALS: 152 1,300 1,148
TOTAL: 16.44
TOTALS: 272 2,234 1,962 SAY: 20
LOSS DUE TO CLEARING AND GRUBBING -50 50
TOTAL: 395
PROJECT TOTALS: 222 2,234 2,012 SAY: 400
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 101
GRAND TOTALS: 222 2,113
SAY: 300 2,200
Note: Approximate quantities only. Clearing and Grubbing, Unclassified Excavation, Fine Grading, and Removal of
Existing Asphalt Pavement will be paid for at the contract lump sum price for grading.
Note: Earthwork quantities were calculated by the Roadway Design Engineer using ORD Named Boundaries. These
earthwork quantities are based in part on subsurface data provided by the Geotechnical Engineering Unit.
DDE =290 CY
UNDERCUT EXCAVATION =450 CY
SELECT GRANULAR MATERIAL =400 CY
GEOTEXTILE FOR SOIL STABILIZATION =400 SY
SHALLOW UNDERCUT =100 CY
CLASS IV SUBGRADE STABILIZATION =200 TONS
GEOTEXTILE FOR SUBGRADE STABILIZATION = 300 SY
6" PERFORATED SUBDRAIN PIPE =200 LF
"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL
TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.
FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.
) ) )
W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL. SUMMARY OF GUARDRAIL
NG = NON-GATING IMPACT ATTENUATOR TYPE 350
G = GATING IMPACT ATTENUATOR TYPE 350
SURVEY LENGTH WARRANT POINT "N" DIST.| TOTAL FLARE LENGTH W ANCHORS IA TL-3 ?:ngé'g REMOVE ;I_Egl COK\ﬁLg;E
BEG. STA. END STA. LOCATION FROM SHOUL EXISTING REMARKS
LINE STRAIGHT SHOP DOUBLE | APPROACH | TRAILING EO.L WIDTH APPROACH| TRAILING |APPROACH| TRAILING GREU, | GREU, G NG CONCRETE GUARDRAIL EXISTING
CURVED FACED END END T END END END END Type lll B-77 TL-3 TL-2 CAT-1 AT-1 Type 1l SC B-77 SC BARRIER GUARDRAIL
. 15+43.56
-L- 14+87.31 15+43.56 (Bridge) RT 56.25 . 4 7 25 0.5 1 1
(Bridge)
-L- 16+98.29 (Bridge) 17+54 .54 RT 56.25 16+.98'29 4 7 25 0.5 1 1
(Bridge)
-L- 13+87.79 15+27.39 (Bridge) LT 139.60 14+g?0'gg)(l:'" 4 7 25 0.5 1 1
_ 17+72.00
-L- 16+79.10 (Bridge) 18+14.00 LT 134.90 (Fill Slope) 4 7 25 0.5 1 1
SUBTOTAL 387.00 2 4 2
ANCHOR UNIT DEDUCTIONS
GREU, TL-2 4 @ 25.00' EACH -100.00
Type Il 2@ 18.75' EACH -37.50
Type Il SC 2@ 18.75' EACH -37.50
ADDITIONAL GUARDRAIL POSTS =5 EACH
TOTAL 212.00 2 4 2
SAY 212.5 2 4 2
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