
 

 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 

ROY COOPER  J.R. “JOEY” HOPKINS 
 

GOVERNOR   SECRETARY 
 

Mailing Address: 

NC DEPARTMENT OF TRANSPORTATION 

DIVISION OF HIGHWAYS - DIVISION 14  
253 WEBSTER ROAD 

SYLVA, NC 28779 

Telephone: (828) 331-5200 

Fax: (828) 331-5201 

Customer Service:  1-877-368-4968 
 

Website: www.ncdot.gov 

Location: 

253 WEBSTER ROAD 

SYLVA, NC 28779 

 

December 5, 2024 

ADDENDUM # 1 

 

Contract No. DN01067 

TIP No.:  N/A 

Federal Aid No.: State Funded  

WBS Element: BP14.R020.3 

County: Henderson 

Description: Grading, Drainage, Paving, and Structure at Bridge #440015 Over 

  Boylston Creek on SR 1323 (Brickyard Rd) in Henderson County 

 

Letting Date:        December 10, 2024  

 

Plan Holders  

 

Content Summary: Addition of UBO plan sheets 

 

The above contract has experienced the following revisions: 

 

The Utility by Others (UBO) plan sheets were inadvertently omitted.  Please see 

those attached UBO plan sheets. 

 

These revisions do not change bid items or the associated quantities. 

 

There is no ebsx addenda file associated with this addendum. 
 

Thank you for your attention to this matter. 

 

If you have any questions, please contact the Division Proposal Engineer at (828) 331-

5200. 

 

 Sincerely, 

     

        

        

 Laura E. Greene 

 Assistant Division Proposal Engineer 

  

 

http://www.ncdot.gov/
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INDEX OF SHEETS

  

 

SHEET NO.

BP14.R020 UO-1STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

T.I.P. NO.

        
    ON SR 1323 (BRICKYARD RD) 

LOCATION: BRIDGE #440015 OVER BOYLSTON CREEK

TYPE OF WORK: POWER, COMMUNICATIONS, CATV         

HENDERSON COUNTY 

UTILITIES BY OTHERS PLANS 
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UTILITY OWNERS WITH CONFLICTS
DIVISION OF HIGHWAYS

PREPARED IN THE OFFICE OF:

  

UTILITY PROJECT MANAGER
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DIVISION 14
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Docusign Envelope ID: D74D0B87-6443-4819-A078-959435A24D53
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