

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

December 3, 2024

ADDENDUM #1

Contract No. DN12145752
TIP No.: ER-5600NC
Federal Aid No.: 4630591
WBS Element: 46305.3.91

County: Cherokee, Haywood, Jackson, Swain

Description: ID-IQ On-Call Landscape Enhancement for Daylily Beds At Various

Locations In Cherokee, Haywood, Jackson, And Swain Counties

Letting Date: December 10, 2024

Plan Holders

Content Summary: Pre-Bid Meeting Attendance Roster and Pre-bid Meeting Minutes

The above contract has experienced the following revisions:

- 1. Pre-bid Meeting Attendance Roster (see attached)
- 2. Pre-bid Meeting Minutes (see attached).

These revisions do not change bid items or the associated quantities.

Please insert this addendum letter and any attachments into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.

If you have any questions, please contact the Division Proposal Engineer at (828) 331-5200.

Sincerely,

DocuSigned by:
29BD93927CF24F6...

Jeanette L. White, P.E. Division 14 Project Team Lead

SIGN-IN/SIGN-OUT SHEET FOR NCDOT PROJECT ER-5600NC MANDATORY PRE-BID CONFERENCE

DATE: December 2, 2024

PROPOSAL #: **DN12145752**

DIVISION #: 14

LOCATION: Division 14 Division Office Conference Room Sylva

PROJECT: Landscape Enhancement for Daylily Beds COUNTY: Haywood, Cherokee, Jackson, Swain

CONTRACT: Federal ID/IQ Single Award

SIGN IN - Please LEGIBLY print your name, title, company, RELIABLE contact number and email address. SIGN OUT - At the END of the conference sign your name.

Print Name (IN)	Title	Company Name	Phone Number	Email Address	Signature (OUT)
JOH STEPHENS	VP	DMJS	878 471 4914	disinca frontier.com	MI
Jamie Mintz	Secretory	The Orange Sign Company of WNC, Inc	828-735-9248	Jamie @ theoroogesign company co	
Tammy Pope	PM	Damen & Bysine ssll	_ KQK-20 <i>6-</i> 0772	Acontracting 3@	
Annic Heise For Comodord	Office Manager	Four Season Property Enhancements		fourseasons_cjural outlook.	Adder
Ebony amont Ham	CEO	ICRO Enterprise, INC	404-509-1990	interpieroenterpiecom	Smot
Blake All	prisidici	Blythe SMusing IV	828 693 5399	Blyth Moving @ AttiNet	44
Michael Sluder	4	Thomas Redmond Mories	Co 4 / 24 . 401	Thomas Rodrand marka@AHANit	25hefr
	33	B.H. Graning Landscape	828-586- 8303	tyler.applegate@ long land	
Nate Evans		Opterra Sollytions		nate.evons@opterrasolutions.com	

SIGN-IN/SIGN-OUT SHEET FOR NCDOT PROJECT ER-5600NC MANDATORY PRE-BID CONFERENCE

DATE: December 2, 2024

PROPOSAL #: **DN12145752**

DIVISION #: 14

LOCATION: Division 14 Division Office Conference Room Sylva

PROJECT: Landscape Enhancement for Daylily Beds COUNTY: Haywood, Cherokee, Jackson, Swain

CONTRACT: Federal ID/IO Single Award

SIGN IN - Please LEGIBLY print your name, title, company, RELIABLE contact number and email address. SIGN OUT - At the END of the conference sign your name.

Print Name (IN)	Title	Company Name	Phone Number	Email Address	Signature (OUT)
Lance Grant	OWNE	LG mobil welding LLc	828-736-4202	193 calf@gmail.com	Jane Draw 10
				1	

Division 14 Roadside DN1214572 ID/IQ Proposal Pre Bid notes 12/2/2024

- Meeting conducted by Roadside Engineer Austin Phillips, meeting started at 10:00 A.M.
 Scottie Coggins and David Hall was also present for this meeting.
- Contractors were asked to sign into pre-bid and provide company name.
- General notes of proposal read and discussed by Austin Phillips, along with special provisions.
- Austin Phillips made comment all equipment need for needed for grading and placement of Class B Rip Rap would be incidental as stated in the standard spec book. This would be needed at exits 81 and 74 along US-74.
- Question by contractor; is fabric needed under Class B Rip Rap of ditch? Austin Phillips stated that it would not be necessary.
- Question by contractor; what color of mulch? Austin Phillips stated color would be natural, and mulch would need to be double ground and approved prior to placement.
- Bid date and package requirements discussed and confirmed.
- Federal requirements were discussed per contract.
- Austin asked for Additional questions in which no one had any. Bid Meeting was adjourned, and contractors were asked to sign out.

