ITEM C

PROJECT #: DN12104624 COUNTY: HAYWOOD

TIP NO.: N/A

WBS ELEMENT 14BPR.10443

FED ID: STATE FUNDED

TYPE OF WORK: ID-IQ ON-CALL I-40 DECK REPAIR CREW

LOCATION: AT BRIDGES ALONG I-40 FROM THE TENNESSEE STATE LINE TO THE BUNCOMBE

COUNTY LINE

DATE AVAILABLE: January 8, 2024 INTER COMPLETION: January 7, 2025 FINAL COMPLETION: January 7, 2025

BIDDER NAME & CITY/STATE	TC	TALS	% DIFF.
BAXLEY CONSTRUCTION COMPANY, INC.	\$	111,500.00	-37.6%
R.E. BURNS AND SONS COMPANY, INC.	\$	167,750.00	-6.1%
BUCKEYE BRIDGE, LLC	\$	310,000.00	73.6%
IPC STRUCTURES, LLC	\$	312,900.00	75.2%



DATE: December 12, 2023 NUMBER OF BIDDERS:

DBE GOAL: PROJECT LENGTH: VARIES

DIVISION ESTIMATE: \$ 178,600.00

COST ESTIMATER: JEFFREY ALSPAUGH

DPE

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAGE: 1 of 2 ITEM C

DIVISION OF HIGHWAYS

RALEIGH N.C.
DECEMBER 12, 2023
DIVISION 14

DocuSigned by: Laura Greene 619ED0237B0F442...

DN01043 2024CPT.14.06.20501 STATE FUNDED JACKSON

PROPOSAL LENGTH 3.480 MILES

TYPE OF WORK PAVING, PAVEMENT MARKING, AND TRAFFIC CONTROL

LOCATION ALONG SR-1442 (KITCHENS BRANCH RD), SR-1388 (DICKS CREEK RD), AND SR-1513

(GRINDSTAFF CÔVE RD) IN JACKSON COUNTY

EST CONST PROGRESS.... FY-2024...14% OF BID

FY-2025...72% OF BID FY-2026...14% OF BID

RPN 001 3 BIDDER(S) DBE GOAL 8.00 %

ESTIMATE 1,354,238.65

DATE AVAILABLE APR 15 2024 FINAL COMPLETION OCT 17 2025

	\$ IOTALS	% DIFF	
WNC PAVING INC WAYNESVILLE, NC	1,263,277.35	-6.7	
APAC ATLANTIC INC DBA HARRISON CONSTRUCTION COMPANY ASHEVILLE, NC	1,288,356.14	-4.9	
SITE DEVELOPMENT CORPORATION CLIFFSIDE, NC	1,338,823.87	-1.1	

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.
DECEMBER 12, 2023
DIVISION 14

ITEM C

PAGE: 2 of 2

DocuSigned by:
Laura Greene
619ED0237B0F442...

DN01044 17BP.14.R.156 STATE FUNDED MACON

PROPOSAL LENGTH 0.285 MILES

TYPE OF WORK BRIDGE, CURB/GUTTER, DRAIN, EC, GRADE, PAVE, PVMNT MRKNG, TC

LOCATION BRIDGE #236 OVER L. PRONG BURNINGTOWN CREEK ON SR 1396 (RAY CREEK RD)

EST CONST PROGRESS.... FY-2024...25% OF BID

FY-2025...75% OF BID

RPN 002 3 BIDDER(S) DBE GOAL 6.00 %

ESTIMATE 1,063,342.00

DATE AVAILABLE MAR 18 2024

INTER COMPLETION NOV 13 2024 ALL WORK EXCEPT PERM VEG ESTABLISHMENT

APR 01 2024 ALL TREE CLEARING

FINAL COMPLETION MAY 12 2025

	\$ TOTALS	% DIFF	
BUCKEYE BRIDGE LLC CANTON, NC	991,672.50	-6.7	
OWLE CONSTRUCTION LLC WHITTIER, NC	1,124,322.00	+5.7	
DANE CONSTRUCTION INC MOORESVILLE, NC	1,161,733.04	+9.3	
ESTIMATE TOTAL	2,417,580.65		
LETTING TOTAL	2,254,949.85	-6.7	