

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

December 19, 2023

**NOTIFICATION OF AWARD** 

Buckeye Bridge, LLC PO Box 1367 Canton, NC 28716

Contract No. DN01044 TIP No.: N/A

Federal Aid No.: State Funded WBS Element: 17BP.14.R.156

County: Macon

Description: Bridge Replacement, Curb & Gutter, Drainage, Erosion Control,

Grade, Pave, Pavement Marking, Traffic Control At Bridge #236 Over

L. Prong Burningtown Creek On Sr 1396 (Ray Creek Rd)

## Dear Mr. Britton:

I am pleased to inform you that **Buckeye Bridge**, **LLC** has been awarded the contract for the above project based on the bid submitted on **December 12**, **2023** in the amount of \$991,672.50.

## Documents to be submitted to the Division Office

Please provide the following documents to the Division 14 Contract Office within **14** calendar days from the date you receive your award letter:

1. A current certificate of insurance shall be provided on the latest revision of the ACORD 25 form. The certificate of insurance shall verify coverage as required by Article 107-15 of the *Standard* Specifications as well as by provision SP1 G05, *Liability Insurance* found in the general section of the proposal. Endorsements for additionally ensured shall be included for those types of insurances being used to meet the required liability / umbrella coverages. The certificate of insurance may be sent as an email attachment, directly from your agent or from you, or it may be

mailed, shipped, or hand-delivered to the mailing address shown in the footer of the first page of this award letter.

2. A properly executed **Execution of Contract Non-Collusion, Debarment and Gift Ban Certification**; this includes all three pages; don't forget the header information on the last two pages. This document shall be submitted as **hard-copy, originals** to the mailing address shown in the footer of the first page of this award letter; it may be mailed, shipped, or hand-delivered. The Execution Forms (Post-Bid) are available for downloading on the NCDOT web site at:

https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx.

3. Two (2) original sets of executed Payment and Performance bonds, including power of attorney. These bonds must include the date to be considered properly executed; without the date, NCDOT will not execute the contract. These documents shall be submitted as <a href="hard-copy">hard-copy</a>, originals to the mailing address shown in the footer of the first page of this award letter; these may be mailed, shipped, or hand-delivered. The bond forms are available on the NCDOT web site at <a href="https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx">https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx</a>.

Please remember that work on the project is not to begin before the contract has been properly executed.

## **Documents to be submitted to the Andrews Resident Engineer's Office**

- 1. In addition, your attention is directed to Articles 107-16, 108-1, 108-2 and 108-3 of the *Standard Specifications* relative to prosecution of work, progress schedule and preconstruction conference.
- 2. Also, in accordance with Article 104-2 of the *Standard Specifications*, it will be necessary for you to submit the name of those individuals within your organization who will be authorized to sign supplemental agreements that may be necessary in the performance of the work under this contract.
- 3. Information regarding these items should be addressed prior to beginning work. Please forward remaining information to the Resident Construction Engineer (Andrews), Adam Dockery, as soon as possible so that a preconstruction conference can be held. Adam Dockery's mailing address is 191 Robbinsville Road, Suite A, Andrews NC 28901 and telephone number is (828) 321-5061.

If you have any questions, please contact me at (828) 586-2141.

Sincerely,
Docusigned by:
Laura Greene
619ED0237B0F442...

Laura Greene Assistant Division Proposal Engineer cc: Wanda Payne, P.E., Division Engineer

Wesley Grindstaff, P.E., Deputy Division Engineer Mitchell Bishop, P.E., Division Construction Engineer

Wes Jamison, P.E., Division Project Development Engineer

(Vacant), Division Maintenance Engineer Andy Russell, P.E., District Engineer 3

Adam Dockery, Resident Engineer - Andrews

Boyd Tharrington, P.E., Roadway Construction Engineer

Ronald Allen, P.E., Manager of the Schedule Management Office (SMO)

Steve W. Abbott, Communications Supervisor

Schedule Management Office