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DIVISION OF HIGHWAYS
5 OF NORTH CAROLINA

STAT

SUMMARY OF EARTHWORK

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

PROJECT REFERENCE NO.

SHEET NO.

17 BP.J4.R.143

35

IN CUBIC YARDS
UNCLASSIFIED
LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE
SUMMARY NO.1
_L- STA.14+25 TO STA.15+66.56 (BEGIN BRIDGE) 26 63 37
SUBTOTAL SUMMARY NO.1 26 63 37
SUMMARY NO.2
_L- STA.16+14.16 (END BRIDGE) TO STA.18+00 63 51 12
SUBTOTAL SUMMARY NO.2 63 51 12
PROJECT SUBTOTAL 89 114 37 12
WASTE IN LIEU OF BORROW 12 12
PROJECT TOTAL 89 25
EST. 5% FOR REPLACING TOPSOIL ON BORROW PITS 1
GRAND TOTAL 90 114 26
SAY 95 30

CONTINGENCY ITEMS:

INCIDENTAL STONE = 50 TONS

UNDERCUT EXCAVATION = 50 CY

SELECT GRANULAR MATERIAL = 50 CY

CLASS IV SUBGRADE STABILIZATION = 50 TONS
GEOTEXTILE FOR SOIL STABILIZATION = 50 SY

Approximate quantities only. Unclassified excavation, borrow

excavation, fine grading, clearing and grubbing,

and removal of existing pavement will be paid for at the

contract lump sum price for “grading”.



