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BE DONE BY OTHERS

SHOWN ON THIS SHEET WILL

ALL PROPOSED UTILITY WORK

NOTE:

UTILITIES BY OTHERS

SHEET NO.

UO-2

PROJECT REFERENCE NO.

BRIDGE CONSTRUCTION

PLACED AFTER 

TELEPHONE POLE,

NEW PERMANENT

DURING BRIDGE CONSTRUCTION

PLACED IN EDGE OF WOODS

TEMPORARY NEW TELEPHONE LINE, 

PLACED AFTER BRIDGE CONSTRUCTION

NEW PERMANENT AERIAL TELEPHONE LINE, 

BURIED CABLES

PEDESTAL AND ASSOCIATED 

REMOVE EXISTING 

ATTACHED TO BRIDGE

1" AND 2" PVC 

TELEPHONE

EXIST. BURIED 

UNDERGROUND FACILITIES

CONNECT TO EXISTING

NEW PERMANENT PEDESTAL

BRIDGE CONSTRUCTION

PLACED AFTER 

TELEPHONE POLE,

NEW PERMANENT

UNDERGROUND FACILITIES

CONNECT TO EXISTING

NEW PERMANENT PEDESTAL

UNDERGROUND FACILITIES

CONNECT TO EXISTING

NEW PERMANENT PEDESTAL
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North Carolina

423 467 8401

865 546 5800

864 574 4775
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 606 248 6600

Tri-Cities, TN

Knoxville, TN

Spartanburg, SC

Middlesboro, KY

Charleston, SC

843 974 5650

Atlanta, GA

770 627 3509
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 Consulting Engineers

 Boone, NC

828 355 9933

919 977 9455

 

704 357 0488

Charlotte, NCRaleigh, NC
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END BRIDGE

-L- STA. 18+00.00

END PROJECT 17BP.14.R.143

-L- STA. 14+25.00

BEGIN PROJECT 17BP.14.R.143
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COMPLETED.

AFTER THE BRIDGE CONSTRUCTION IS

LINE WITH 2 NEW POLES WILL BE INSTALLED

NEW PERMANENT AERIAL TELEPHONE 

PRIOR TO BRIDGE CONSTRUCTION.

BURIED TELEPHONE WILL BE COMPLETED 

EDGE OF WOODS DURING CONSTRUCTION.

LINE WILL BE ROUTED THROUGH THE

TEMPORARY AERIAL TELEPHONE 

BORE

NEW TELEPHONE 
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AROUND PROP. 18" PIPE

BURIED CABLES

REROUTE EXISTING 
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(DO NOT SET)

35’ RT

(EXIST R/W)

25’ RT

17+55

35’ RT

25’ RT (EXIST R/W)

14+90


