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NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT.

Approximate quantities only. Unclassified excavation, borrow
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excavation, fine grading, clearing and grubbing,

and removal of existing pavement will be paid for at the

contract lump sum price for “grading”.
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