NOTES

SEE SHEET C-11 FOR SILL CONCRETE QUANTITY

SEE SHEET C-16 BAR SCHEDULE FOR DOWELS

BED MATERIAL SHALL BE EXCAVATED AND STOCKPILED
DURING INSTALLATION OF THE CULVERT AND SILLS.
THE NATURAL BED MATERIALS SHALL THEN BE PLACED
IN THE CULVERT TO A DEPTH OF ONE FOOT.

CHANNEL SUBSTRATE MATERIAL MAY BE USED TO
SUPPLEMENT BED MATERIAL.
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