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2012 STANDARD DRAWINGS

Temporary Rock Sediment Dam Type A

Temporary Rock Sediment Dam Type B

Temporary Silt Fence

Rock Pipe Inlet Sediment Trap Type A

1634.01

1634.02

1635.01

1605.01

1630.01

Temporary Berms and Slope Drains

1606.01

1622.01

Special Sediment Control Fence

Riser Basin

1635.02 Rock Pipe Inlet Sediment Trap Type B

1604.01 Railroad Erosion Control Detail

1607.01 Gravel Construction Entrance

1630.05 Temporary Diversion

1630.04 Stilling Basin

1630.03 Temporary Silt Ditch

1630.02 Silt Basin Type B

1630.06 Special Stilling Basin

1631.01 Matting Installation

1632.02

1632.01

Rock Inlet Sediment Trap Type B

Rock Inlet Sediment Trap Type A

1632.03 Rock Inlet Sediment Trap Type C

1633.01

1633.02 Temporary Rock Silt Check Type B

Temporary Rock Silt Check Type A

1640.01 Coir Fiber Baffle

1645.01 Temporary Stream Crossing
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NATURAL RESOURCES DIVISION OF WATER QUALITY.

ISSUED BY THE NORTH CAROLINA DEPARTMENT OF ENVIRONMENT AND

NCG-010000 GENERAL CONSTRUCTION PERMIT EFFECTIVE AUGUST 3, 2011

WITH THE REGULATIONS SET FORTH BY THE

THESE EROSION AND SEDIMENT CONTROL PLANS COMPLY

   

 
 

 
 

Consulting Engineers

Middlesboro,
Kentucky

606 248 6600

Tri-Cities,
Tennessee

423 467 8401

Charlotte,
North Carolina

Tennessee

865 546 5800

Knoxville,

South Carolina

864 574 4775

Spartanburg,

Asheville,
North Carolina

828 253 2796

DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

RALEIGH, N.C.

ROADSIDE ENVIRONMENTAL UNIT

2012 STANDARD SPECIFICATIONS

      ENGINEER.

      NEED TO BE INSTALLED AS DIRECTED BY THE

      ADDITIONAL EROSION CONTROL DEVICES MAY

      REQUIRE PRIOR APPROVAL BY ENGINEER.

NOTES:   ANY DEVIATION FROM OPTIONS GIVEN WILL

DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

RALEIGH, N.C.

ROADSIDE ENVIRONMENTAL UNIT

2012 STANDARD SPECIFICATIONS

704 357 0488

Copyright    2013 Vaughn & Melton, Inc.

EROSION CONTROL PLAN

Temporary Silt Fence

Std. # Description Symbol

1605.01

Wattle/Coir Fiber Wattle

with Polyacrylamide (PAM)

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

SHEET NO.

TOTAL SHEETS

RALEIGH

NO.

1

2

REVISIONS

NO.BY BYDATE DATE

3

4

JAM

EW

Temporary Rock Silt Check Type-A1633.01

COUNTY  CLAY

STATION: 21+82.30 -L-

REPLACES BRIDGE NO. 86
Certification Number: 3376

Date Expires: December 31, 2016

Date Issued: June 5, 2013

MICHAEL CLARK

Level III: Designer of Erosion and Sediment Control Plans

 EC-3/CONS-5 

1606.01 Special Sediment Control Fence

CONSTRUCTION SHEET 5

EROSION CONTROL FOR

CLEARING AND GRUBBING

EC-3

STRUCTURE #86 ON SR 1140

OVER HYATT MILL CREEK

DIKE

IMPERVIOUS 

on Slope as Work Allows. 

Place Matting for Erosion Control

PHASE 1

       SHALL NOT BE REMOVED UNTIL SITE IS STABILIZED.
       PLACEMENT SHALL BE APPROVED BY THE ENGINEER.  EROSION CONTROL MEASURES
       WORK SITE AND SHALL BE DEWATERED WITH SPECIAL STILLING BASINS. 
       UPSTREAM AND DOWNSTREAM OF CONSTRUCTION TO CONTAIN THE 
ALL PHASES: IMPERVIOUS DIKE SHALL BE INSTALLED PRIOR TO BRIDGE REMOVAL

      THE NORTH SIDE WINGWALLS.
      OF REINFORCED CONCRETE BOX CULVERT WITH SILLS, RIP RAP AND
PHASE 1: PLACE IMPERVIOUS DIKE IN STREAM TO CONSTRUCT THE NORTHERN BARREL

EROSION CONTROL MEASURES SHALL BE INSTALLED PRIOR TO CLEARING AND GRUBBING.
CONSTRUCTION SEQUENCE:

14SP.20201.1

PROJECT NO. 14SP.20201.1

SP




