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DIVISION OF HIGHWAYS

PAVEMENT REMOVAL SUMMARY

IN  SQUARE YARDS

ASPHALT ASPHALT CONCRETE | CONCRETE
LINE LOCATION REMOVAL | BREAK-UP | REMOVAL | REMOVAL
L 15+32 TO 16+00 n7 Approximate quantities only. Unclassified excavation, borrow
-L- 17+55 TO 18+60 21 1_. f. d. I . d bb.
- 1165 0 22130 20 excavation, fine grading, clearing and grubbing,
and removal of existing pavement
will be paid for at the contract lump sum price for “grading”.
TOTAL 448
SAY 450

SUMMARY OF EARTHWORK

IN CUBIC YARDS

S

24/2016

UNCLASSIFIED .
LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE . N N '
Approximate quantities only. Unclassified excavation, borrow
excavation, fine grading, clearing and grubbing,
SUMMARY NO. 1 and removal of existing pavement will be paid for at the
—L- STA.13+00 TO STA.19+50 511 856 345 contract lump sum price for “grading”.
SUBTOTAL SUMMARY NO. 1 511 856 345
SUMMARY NO. 2
_L- STA.19+50 TO STA.24+50 101 2,032 1,931
SUBTOTAL SUMMARY NO. 2 101 2,032 1,931
PROJECT SUBTOTALS 612 2,888 2,276
EST. LOSS DUE TO CLEARING AND GRUBBING -20 20 CONTINGENCY ITEMS:
PROJECT TOTAL 592 2,888 2,296 INCIDENTAL STONE = 100 TONS
EST. 5% FOR REPLACING TOP SOIL ON BORROW PITS 115 UNDERCUT EXCAVATION = 100 CY
SELECT GRANULAR MATERIAL = 100 CY
RAND TOTAL 592 2,411
G © CLASS IV SUBGRADE STABILIZATION = 100 TONS
SAY 630 2,500
GEOTEXTILE FOR SOIL STABILIZATION = 100 SY
DDE = 45 CY
"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.
TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.
FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.
W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
G = GATING IMPACT ATTENUATOR TYPE 350 GUARDRAIL S UMMARY
NG = NON-GATING IMPACT ATTENUATOR TYPE 350
LENGTH WARRANT POINT "N TOTAL FLARE LENGTH W ANCHORS IMPACT REMOVE
SURVEY DIST. ATTENUATOR | SINGLE REMOVE AND
LINE BEG. STA. END STA. LOCATION FROM SHOUL. TYPE 350 FACED EXISTING | STOCKPILE REMARKS
STRAIGHT SHOP DOUBLE APPROACH TRAILING EOL WIDTH | APPROACH | TRAILING | APPROACH | TRAILING X - crau | SRAU | M vee | GRS | pyy AT GUARDRAIL | GUARDRAIL | EXISTING
CURVED FACED END END T END END END END MOD 350 -?Ls_g TL-2 ]l CURVED B Al G | NG GUARDRAIL
-L- 13+05.55 14+30.22 RT 125 13+05.55 14+30.22 4 7 50 50 1 1 2
-L- 14+87.50 15+89.80 RT 93.75 25 14+ 87.50 15+89.80 4 7 50 1 1 1 GUARDRAIL MOUNTED TO CULVERT
-L- 15+27.51 16 +70.22 LT 143.75 12.5 16+70.22 15+27.51 4 7 50 1 1 1 SEE CULVERT PLANS
145P.20221.2 SUBTOTAL 362.5 37.5 4 2
LESS DEDUCTIONS FOR ANCHORS
GRAU-350 TL-3 4 @ 50'= 200
AT-12 @ 6.25'= 12,5
14SP.20221.2 PROJECT TOTALS: 150 37.5
ADDITIONAL GUARDRAIL POSTS=5 EA.
L 19 +35.00 23+95.15 LT 456.25 25 23+95.15 19 +35.00 4 7 50 1 1 1 GUARDRAIL MOUNTED TO CULVERT
L 20+75.00 24 +46.55 RT 375 20+75.00 24 +46.55 4 7 50 50 1 1 2 SEE CULVERT PLANS
14SP.20221.1 SUBTOTAL 831.25 25 3 1
LESS DEDUCTIONS FOR ANCHORS
GRAU-350 TL-3 3 @ 50'= 150
AT-11 @ 6.25'= -6.25
14SP.20221.1 PROJECT TOTALS: 675 25
ADDITIONAL GUARDRAIL POSTS=5 EA.
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