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EXCAVATION

UNCLASSIFIED

contract lump sum price for "grading".

and removal of existing pavement will be paid for at the

excavation, fine grading, clearing and grubbing, 

Approximate quantities only.  Unclassified excavation, borrow 

GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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G = GATING IMPACT ATTENUATOR TYPE 350

NG = NON-GATING IMPACT ATTENUATOR TYPE 350
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PAVEMENT REMOVAL SUMMARY
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will be paid for at the contract lump sum price for "grading".

and removal of existing pavement 

excavation, fine grading, clearing and grubbing, 

Approximate quantities only.  Unclassified excavation, borrow 
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GEOTEXTILE FOR SOIL STABILIZATION = 100 SY

CLASS IV SUBGRADE STABILIZATION = 100 TONS

SELECT GRANULAR MATERIAL = 100 CY

UNDERCUT EXCAVATION = 100 CY

INCIDENTAL STONE = 100 TONS

CONTINGENCY ITEMS:

2437.5362.5

25831.25

AT-1 2 @ 6.25’=

GRAU-350 TL-3 4 @ 50’=
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14SP.20221.2 SUBTOTAL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED 14SP.20221.1/14SP.20221.2
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14SP.20221.1 PROJECT TOTALS:
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SUMMARY OF EARTHWORK

SUMMARY NO. 1 
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-L- STA. 19+50 TO STA. 24+50 

SUBTOTAL SUMMARY NO. 2
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2,032 1,931

1,9312,032

DDE = 45 CY

PROJECT TOTAL 2,888592 2,296

EST. 5% FOR REPLACING TOP SOIL ON BORROW PITS 115

PROJECT SUBTOTALS

EST. LOSS DUE TO CLEARING AND GRUBBING 20


