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TRANSPORTATION OPERATIONS

GENERAL NOTES &

ROADWAY STANDARD DRAWINGS 

TITLESTD. NO.

PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -

DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY

ARE CONSIDERED A PART OF THESE PLANS:

LOCAL NOTES

GENERAL NOTESROADWAY STANDARD DRAWINGS

OPERATIONS
TRANSPORTATION

            OR DIRECTED BY THE ENGINEER.

            THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

            ENGINEER.  

            SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            TO MEET FIELD CONDITIONS, OR RESULT IN DUPLICATE, OR UNDESIRED 

            DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

 

            TRAFFIC PATTERN ALTERATION.

       A)   NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY

 

       TRAFFIC PATTERN ALTERATIONS

 

CONSTRUCTION PLANS.

ALONG THE EXISTING ROADWAY ALIGNMENT AS SHOWN IN THE

REMOVE AND REPLACE EXISTING STRUCTURE AND APPROACHES

TMP DESIGN PARAMETERS

CONSTRUCTION

           PAVEMENT MARKING LINES.

       G)  TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING

           SURFACE OF THE ENTIRE PROJECT.

       F)  INSTALL PAVEMENT MARKINGS (PAINT) ON THE FINAL

       PAVEMENT MARKINGS

 

           ENTIRE ROADWAY.

           R-11-2 ATTACHED OF SUFFICIENT LENGTH TO CLOSE

       E)  PLACE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN

 

       TRAFFIC CONTROL DEVICES
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1101.01          WORK ZONE ADVANCE WARNING SIGNS

1101.02          TEMPORARY LANE CLOSURES

1101.04          TEMPORARY SHOULDER CLOSURES

1150.01          FLAGGING DEVICES

1261.01          GUARDRAIL & BARRIER DELINEATOR SPACING

1261.02          GUARDRAIL & BARRIER DELINEATOR TYPES

1262.01          GUARDRAIL END DELINEATION

1180.01          SKINNY-DRUM

1110.02          PORTABLE WORK ZONE SIGNS

1101.03          TEMPORARY ROAD CLOSURES

1101.05          WORK ZONE VEHICLE ACCESSES

1101.11          TRAFFIC CONTROL DESIGN TABLES

1110.01          STATIONARY WORK ZONE SIGNS

1130.01          DRUMS

1145.01          BARRICADES

1205.01          PAVEMENT MARKINGS - LINE TYPES & OFFSETS

1205.04          PAVEMENT MARKINGS - INTERSECTIONS

1205.08          PAVEMENT MARKINGS - SYMBOLS & WORD MESSAGES

1205.12          PAVEMENT MARKINGS - BRIDGES

            ANY TRAFFIC PATTERN.

       D)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING

            DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

            COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE

            CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

       C)   COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO

 

            ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

            PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR

            AND TRAFFIC CONTROL PLANS.

            ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS

       B)   PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE

 

       SIGNING

 

                AT LEAST ONE MONTH PRIOR TO ROAD CLOSURE.

            1.  NOTIFY CLAY COUNTY EMERGENCY SERVICES AND PUBLIC SCHOOLS

THE OFF-SITE DETOUR WILL INCLUDE SR 1140, SR 1141, NC 69, AND US 64 (SEE SHEET TMP-2).

TRAFFIC WILL BE DETOURED OFF-SITE DURING THE CONSTRUCTION PERIOD.

Asheville,
North Carolina

423 467 8401

865 546 5800

864 574 4775

828 253 2796

704 357 0488

606 248 6600

Tri-Cities, TN

Knoxville, TN

Spartanburg, SC

Middlesboro, KY

Charleston, SC

843 974 5650

Atlanta, GA

770 627 3509

Charlotte, NC Boone, NC

828 355 9933

cCopyright    2006 Vaughn & Melton, Inc.  All Rights Reserved

Consulting Engineers
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