



ROY COOPER
Governor

MICHAEL L. HOLDER
Acting Secretary

January 11, 2017

CONTRACT: DB00327
WBS ELEMENT: DF15002.2040801
COUNTY: Greene
ROUTE: SR1247
DESCRIPTION: Emergency Repair Hurricane Matthew Related

ADDENDUM 2

TO: PROSPECTIVE BIDDERS

Please note the following revisions for the above referenced project.

Disregard the following statements from **ADDENDUM 1**;

- **Proposal Page 70 “Dewatering” Special Provision** delete the following sentence from the description “The contractor may elect to dewater using sheet pile or aqua barriers”. And replace with “The contractor will be required to dewater using aqua barrier”.

Note the following changes to the proposal;

- **Proposal Page 70 “Dewatering” Special Provision** delete the following sentence from the description “The contractor may elect to dewater using sheet pile or aqua barriers”. And replace with “The contractor may elect to dewater using aqua barrier or alternative measures (excluding crane driving sheet piles) on the inlet end, and driving sheeting or alternative measures (excluding aqua barrier) on the outlet end.”

The bid opening has been delayed to January 18, 2017 at 2PM

If electing to use the Computer Bid Preparation process, the Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum.

The Contractor’s bid must be based on these revised pay item quantities. The contract will be prepared accordingly.



If bids are being prepared electronically a **NEW** .EBS file for bid preparation has been provided. Please **DELETE** the original EBS issued for the project. The new .ebs file has been uploaded to Bid Express to facilitate electronic bidding.

Sincerely,



Rich Godley
Assistant DDC Engineer

cc: Mr. Ed Eatmon, PE
Mr. Arron Bullard, PE
Mr. William Kincannon, PE
Mrs. Heather Lane, PE
Ms. Claudia Wainwright
Mr. Jim Evans