## HIGHWAY LETTING

## NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

## DIVISION OF HIGHWAYS

## RALEIGH N.C.

FEBRUARY 24, 2016

DIVISION 00002

DB00258 17BP.2.R.59 STATE FUNDED BEAUFORT

PROPOSAL LENGTH 0.214 MILES

TYPE OF WORK BRIDGE REPLACEMENT

LOCATION BRIDGE #105 ON SR 1326 OVER BROAD CREEK

RPN 005 6 BIDDER(S) MBE GOAL 3.00 % WBE GOAL 3.00%

ESTIMATE 1,260,722.33

PAGE: 5 of 5

ITEM C

DATE AVAILABLE MAY 01 2016 THRU JUN 30 2016

INTER COMPLETION ALL WORK EXCEPT PERMANENT VEGETATION

FINAL COMPLETION 210 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
S. T. WOOTEN CORPORATION WILSON, NC	784,027.75	-37.8
KEYSTONE CONTRACTING CO INC GREENVILLE, NC	792,810.00	-37.1
DELLINGER, INC. MONROE, NC	832,337.50	-34.0
SANFORD CONTRACTORS, INC. SANFORD, NC	910,750.00	-27.8
TRADER CONSTRUCTION CO. NEW BERN, NC	1,018,336.75	-19.2
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC	1,157,612.50	-8.2

ESTIMATE TOTAL	4,431,551.18	
LETTING TOTAL	3,405,845.87	-23.1