

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

February 12, 2025

CONTRACT: PR18484
WBS ELEMENT: VARIOUS
COUNTY: PAMLICO
ROUTE: VARIOUS

DESCRIPTION: IDIQ TIERED PAVEMENT IN PAMLICO COUNTY

### NOTICE TO PROSPECTIVE BIDDERS

The North Carolina Department of Transportation is requesting bids for the above referenced project. The contractor must furnish all labor, materials, equipment, and any other items necessary for the completion of this contract.

### **BID OPENING**

Sealed bids must be received at the NCDOT Division 2 Project Development Office, Located at 1037 W.H. Smith Blvd., Greenville, NC 27834, by **Wednesday, March 12, 2025 at 2:00 PM**. Bids must be submitted on the official bid form included in the contract proposal and shall display the following statement on the front of the bid envelope:

## QUOTATION FOR – CONTRACT ID PR18484 – ID/IQ TIERED PAVING IN PAMLICO COUNTY TO BE OPENED AT 2:00 PM on, March 12, 2025.

The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the regulations of the Department of Transportation (49 CFR, Part 21), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this notice will be awarded to the lowest responsible bidder without discrimination on the grounds of sex, race, color, or national origin.

#### CONTRACT AVAILABILITY

The availability date for this project is **April 15**, 2025. The completion date is **April 14**, 2026.

Telephone: (252) 439-2828

Customer Service: 1-877-368-4968

### **CONTACT INFORMATION**

Contract proposal packages are available at the Division 2 website:

https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let\_type=2&let\_status=Advertised.

Sincerely,

Docusigned by:
Mary Voelker Moore
714C11DCCEBC4C6...

Mary Voelker Moore, PE Division Contract Engineer

cc: Mr. Danny Koonce

Mr. Jordan Davenport, PE Ms. Heather C. Lane, PE Ms. Melanie Heath