

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 22, 2017
DIVISION 00002

PAGE : 2 of 4
ITEM C

DB00341
17BP.2.R.68
STATE FUNDED
BEAUFORT

PROPOSAL LENGTH 0.104 MILES
TYPE OF WORK REPLACEMENT OF BRIDGE 101
LOCATION BRIDGE 101 OVER HERRING RUN

RPN 002 3 BIDDER(S) MBE GOAL 3.00 % WBE GOAL 3.00%
ESTIMATE 713,316.00

DATE AVAILABLE MAY 15 2017 THRU JUN 15 2017
INTER COMPLETION ALL WORK EXCEPT PERMANENT VEGETATION
FINAL COMPLETION 180 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
S T WOOTEN CORPORATION WILSON, NC	668,563.91	-6.3
DELLINGER, INC. MONROE, NC	770,862.53	+8.1
TRADER CONSTRUCTION CO. NEW BERN, NC	921,837.00	+29.2
