

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

March 15, 2022

CONTRACT: DB00517

WBS ELEMENT: 2022CPT.02.16.10541, 2022CPT.02.17.20541

COUNTY: LENOIR ROUTE: VARIOUS

DESCRIPTION: MILLING, RESURFACING, STRENGTHENING, AND

SHOULDER RECONSTRUCTION OF VARIOUS PRIMARY

AND SECONDARY ROUTES IN LENOIR COUNTY

## **NOTICE TO PROSPECTIVE BIDDERS**

#### INVITATION TO BID ON PURCHASE ORDER CONTRACT

The North Carolina Department of Transportation is requesting bids for the above referenced project. The contractor must furnish all labor, materials, equipment, and any other items necessary for the completion of this contract.

#### **BID OPENING**

Electronic bids must be received at the Division 2 Project Development Office, Located at 1037 W.H. Smith Blvd., Greenville, by **Wednesday, April 13, 2022 at 2:00 PM**. Bids for this project must be submitted electronically using the on-line system Bid Express®. Refer to the Instructions to Bidders in the proposal for more information.

The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the regulations of the Department of Transportation (49 CFR, Part 21), issued pursuant to such act, hereby notifies all bidders that it will affirmatively ensure that the contract entered into pursuant to this notice will be awarded to the lowest responsible bidder without discrimination on the grounds of sex, race, color, or national origin.

## CONTRACT AVAILABILITY

The availability date for this project is **July 1, 2022**. The completion date is **March 24, 2024**.

# **CONTACT INFORMATION**

Contract proposal packages are available at the Division 2 website:

https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let\_type=2&let\_status=Advertised.

Sincerely,

Docusigned by:

Mary Voelker Moore

714C11DCCEBC4C6...

Mary Voelker Moore, PE Division Contract Engineer

cc: Ms. Mary Beth Houston, PE

Mr. Jeremy Stroud, PE

Mr. Aaron Bullard, PE

Ms. Heather Lane, PE

Mr. Cadmus Capehart, PE

Mr. Jeff Cabaniss, PE