

2024CPT.02.16.20251, 2024CPT.02.17.20161, 2024CPT.02.18.20691

TIP NO

16.440 MILES

FED AID NO STATE FUNDED
MILL PATCHING, STRENGTHENING, RESURFACING, AND SHOULDER RECON
CRAVEN, CARTERET, AND PAMLICO COUNTIES

			S T WOOTEN CORPORATION WILSON, NC			BARNHILL CONTRACTING CO ROCKY MOUNT, NC		
ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum		142,000.00		130,000.00
0002	0163000000-E	250	REMOVAL OF EXT CONC PVMT	21 SY	455.00	9,555.00	139.00	2,919.00
0003	0262000000-N	SP	GENERIC GRADING ITEM (EA) HAULING NCDOT SUPPLIED SHOULDER MATERIAL	661 EA	52.00	34,372.00	10.00	6,610.00
0004	1220000000-E	545	INCIDENTAL STONE BASE	804 TON	108.94	87,587.76	50.00	40,200.00
0005	1245000000-E	SP	SHOULDER RECONSTRUCTION	32.88 SMI	2,755.56	90,602.81	2,200.00	72,336.00
0006	1330000000-E	607	INCIDENTAL MILLING	5,250 SY	5.50	28,875.00	5.00	26,250.00
0007	1503000000-E	610	ASP CONC INTR CRS I19.0C	4,783 TON	66.05	315,917.15	57.00	272,631.00
0008	1519000000-E	610	ASP CONC SURF CRS S9.5B	17,844 TON	66.80	1,191,979.20	68.00	1,213,392.00
0009	1575000000-E	620	ASP FOR PLANT MIX	1,473 TON	425.00	626,025.00	625.00	920,625.00
0010	1880000000-E	SP	GENERIC PAVING ITEM (TON) 4" DEPTH MILL PATCHING EXISTING PAVEMENT - B 25.0 C	1,621 TON	120.00	194,520.00	120.50	195,330.50
0011	2845000000-N	858	ADJ METER OR VALVE BOXES	7 EA	650.00	4,550.00	139.00	973.00
0012	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	895 SF	7.50	6,712.50	7.15	6,399.25
0013	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum		72,660.72		119,000.00
0014	6000000000-E	1605	TEMPORARY SILT FENCE	647 LF	2.75	1,779.25	3.75	2,426.25
0015	6071010000-E	1642	WATTLE	300 LF	6.00	1,800.00	6.00	1,800.00
0016	6084000000-E	1660	SEEDING AND MULCHING	16.44 ACR	2,190.00	36,003.60	2,190.00	36,003.60
0017	6117000000-N	1675	RESPONSE FOR EROS CONTROL	12 EA	50.00	600.00	50.00	600.00
CONTRACT TOTAL					TOTAL	2,845,539.99	TOTAL	3,047,495.60
ROADWAY ITEMS					SUB-TOTAL	2,845,539.99	SUB-TOTAL	3,047,495.60

BIDDERS IN ORDER

S T WOOTEN CORPORATION
BARNHILL CONTRACTING CO

1
2

CONTRACT TOTAL

2,845,539.99
3,047,495.60



05/15/2024