

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
JUNE 28, 2017  
DIVISION 00002

PAGE : 3 of 5  
ITEM C

---

DB00350  
17BP.2.R.76  
STATE FUNDED  
BEAUFORT

PROPOSAL LENGTH 0.145 MILES

TYPE OF WORK BRIDGE # 4 REPLACEMENT

LOCATION BRIDGE #4 OVER AGGIE CREEK ON SR 1410 (VOA ROAD)

RPN 003 2 BIDDER(S) MBE GOAL 3.00 % WBE GOAL 3.00%  
ESTIMATE 857,488.25

DATE AVAILABLE AUG 15 2017 THRU AUG 15 2017

INTER COMPLETION ALL WORK EXCEPT PERM. VEG.

FINAL COMPLETION 240 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
DELLINGER, INC. MONROE, NC	968,405.08	+12.9
S T WOOTEN CORPORATION WILSON, NC	1,025,611.59	+19.6

---