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NOTE:

APPROXIMATE QUANTITIES ON
BORROW EXCAVATION, FINE GR

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

BREAKING OF EXISTING PAVEMENT AND REMOVAL OF
PAVEMENT WILL BE PAID FOR AT THE CONTRACT LUM
"GRADING."
IN CUBIC YARDS
UNCLASSIFIED

LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE

-L- 14+66.72 - 27 +92.89 444 0 520 124 200

SUB TOTAL 444 0 520 124 200

SAY 445 0 520 125 200
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IN SQUARE YARDS

PAVEMENT REMOVAL SUMMARY

LINE STATION - STATION LOCATION REMOVAL (SY)
-L- 18+77.10 — 23+77.94 LT 227.3
TOTAL 227.3
SAY 230

SOIL

STABILIZATION TIMEFRAMES

SITE DESCRIFPTION

STABILIZATION TIME

IIMEFRAME EXCERTIONS

PERIMETER DIKES, SWALES, DITCHES AND SLOPES 7 DAYS NONE
HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE

F SLOPES ARE 10’ OR LESS IN LENGTH AND ARE
SLOPES STEEPER THAN 3:l T DAYS NOT STEEPER THAN 2:l, 14 DAYS ARE ALLOWED.
<LOPES 34 OR FLATTER 4 DAYS 7 DAYS FOR SLOPES GREATER THAN 50' IN

LENGTH.

ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:

14 DAYS

NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.
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