

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 11, 2013
DIVISION 00002

PAGE : 2 of 7
ITEM C

* RELET FROM SEP 11 2013

* DB00154
17BP.2.R.11
STATE FUNDED
CRAVEN

PROPOSAL LENGTH 0.130 MILES

TYPE OF WORK BRIDGE-TO-PIPE REPLACEMENT

LOCATION BRIDGE #27 OVER BEAVERDAM SWAMP ON SR 1630

RPN 002 2 BIDDER(S) MBE GOAL 2.00 % WBE GOAL 2.00%
ESTIMATE 686,619.50

DATE AVAILABLE FEB 01 2014 THRU MAY 01 2014

INTER COMPLETION COMPLETION OF ALL WORK EXCEPT PERM VEG ESTABLISHMENT (AVAIL DATE IS
AVAIL DATE OF OVERALL CONTRACT)

FINAL COMPLETION 90 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
TRADER CONSTRUCTION CO. NEW BERN, NC	695,593.25	+1.3
BOTHERN CONTRACTING LLC	844,009.38	+22.9
